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CITY OF SAN DIEGO, CALIFORNIA 

NOTICE INVITING BIDS 

1. RECEIPT AND OPENING OF BIDS. Bids will be received at the Public Works 
Contracting Group at the location, time, and date shown on the cover of these specifications 
for performing work on FY13 ASPHALT OVERLAY GROUP III (Project). 

2. DESCRIPTION OF WORK.  The Work involves furnishing all labor, materials, equipment, 
services, and other incidental works and appurtenances for the construction of the Project as 
described below: 

FY13 Asphalt Overlay Group III involves furnishing all labor, materials, equipment, services 
and construction, which include placement of asphalt concrete, replacement traffic signals 
detection loops and stub outs, adjustment of city manhole and gate valve covers, cold milling, 
pavement base repair, installation of curb ramps to meet ADA requirements, street and 
sidewalk sweeping, tree trimming, replace traffic striping and markings/legends, possible 
night and weekend work, traffic control drawings & permits, storm drain inlet protection and 
the installation of inlet markers, sediment control and possible acquisition of CalTrans 
permit. 

2.1. The Work shall be performed in accordance with: 

2.1.1. This Notice Inviting Bids inclusive. 

3. EQUAL OPPORTUNITY 

3.1. To the WHITEBOOK, Chapter 10, Sections D and E, DELETE in their entirety and 
SUBSTITUTE with the following: 

D. CITY’S EQUAL OPPORTUNITY COMMITMENT. 

1. Nondiscrimination in Contracting Ordinance. 

1. The Contractor, Subcontractors and Suppliers shall comply with 
requirements of the City’s Nondiscrimination in Contracting 
Ordinance, San Diego Municipal Code §§22.3501 through 22.3517. 

The Contractor shall not discriminate on the basis of race, gender, 
religion, national origin, ethnicity, sexual orientation, age, or disability in 
the solicitation, selection, hiring, or treatment of subcontractors, vendors, 
or suppliers. The Contractor shall provide equal opportunity for 
subcontractors to participate in subcontracting opportunities. The 
Contractor understands and agrees that violation of this clause shall be 
considered a material breach of the contract and may result in contract 
termination, debarment, or other sanctions. 

The Contractor shall include the foregoing clause in all contracts 
between the Contractor and Subcontractors and Suppliers. 

2. Disclosure of Discrimination Complaints.  As part of its Bid or 
Proposal, the Bidder shall provide to the City a list of all instances 
within the past 10 years where a complaint was filed or pending 
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against Bidder in a legal or administrative proceeding alleging that 
Bidder discriminated against its employees, subcontractors, vendors, 
or suppliers, and a description of the status or resolution of that 
complaint, including any remedial action taken. 

3. Upon the City's request, the Contractor agrees to provide to the City, 
within 60 days, a truthful and complete list of the names of all 
Subcontractors and Suppliers that the Contractor has used in the past 
5 years on any of its contracts that were undertaken within San 
Diego County, including the total dollar amount paid by the 
Contractor for each subcontract or supply contract.  

4. The Contractor further agrees to fully cooperate in any investigation 
conducted by the City pursuant to the City's Nondiscrimination in 
Contracting Ordinance, Municipal Code §§22.3501 through 22.3517. 
The Contractor understands and agrees that violation of this clause 
shall be considered a material breach of the Contract and may result 
in remedies being ordered against the Contractor up to and including 
contract termination, debarment and other sanctions for violation of 
the provisions of the Nondiscrimination in Contracting Ordinance. 
The Contractor further understands and agrees that the procedures, 
remedies and sanctions provided for in the Nondiscrimination in 
Contracting Ordinance apply only to violations of the Ordinance. 

E. EQUAL EMPLOYMENT OPPORTUNITY OUTREACH PROGRAM. 

1. The Contractor, Subcontractors and Suppliers shall comply with the City’s 
Equal Employment Opportunity Outreach Program, San Diego Municipal 
Code §§22.2701 through 22.2707. 

The Contractor shall not discriminate against any employee or applicant for 
employment on any basis prohibited by law.  Contractor shall provide equal 
opportunity in all employment practices.  Prime Contractor shall ensure their 
subcontractors comply with this program.  Nothing in this section shall be 
interpreted to hold a prime contractor liable for any discriminatory practice of its 
subcontractors. 

The Contractor shall include the foregoing clause in all contracts between the 
Contractor and Subcontractors and Suppliers. 

2. If the Contract is competitively solicited, the selected Bidder shall submit a 
Work Force Report (Form BB05), within 10 Working Days after receipt by 
the Bidder of Contract forms to the City for approval as specified in the 
Notice of Intent to Award letter from the City. 

3. If a Work Force Report is submitted, and the City determines there are under-
representations when compared to County Labor Force Availability data, the 
selected Bidder shall submit an Equal Employment Opportunity Plan. 

4. If the selected Bidder submits an Equal Employment Opportunity Plan, it 
shall include the following assurances: 
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1. The Contractor shall maintain a working environment free of 
discrimination, harassment, intimidation and coercion at all sites and in 
all facilities at which the Contractor’s employees are assigned to work. 

2. The Contractor reviews its EEO Policy, at least annually, with all on-
site supervisors involved in employment decisions.   

3. The Contractor disseminates and reviews its EEO Policy with all 
employees at least once a year, posts the policy statement and EEO 
posters on all company bulletin boards and job sites, and documents 
every dissemination, review and posting with a written record to 
identify the time, place, employees present, subject matter, and 
disposition of meetings. 

4. The Contractor reviews, at least annually, all supervisors’ adherence 
to and performance under the EEO Policy and maintains written 
documentation of these reviews. 

5. The Contractor discusses its EEO Policy Statement with 
subcontractors with whom it anticipates doing business, includes the 
EEO Policy Statement in its subcontracts, and provides such 
documentation to the City upon request. 

6. The Contractor documents and maintains a record of all bid 
solicitations and outreach efforts to and from subcontractors, 
contractor associations and other business associations. 

7. The Contractor disseminates its EEO Policy externally through 
various media, including the media of people of color and women, in 
advertisements to recruit,  maintains files documenting these efforts, 
and provides copies of these advertisements to the City upon request. 

8. The Contractor disseminates its EEO Policy to union and community 
organizations. 

9. The Contractor provides immediate written notification to the City 
when any union referral process has impeded the Contractor’s efforts 
to maintain its EEO Policy. 

10. The Contractor maintains a current list of recruitment sources, 
including those outreaching to people of color and women, and 
provides written notification of employment opportunities to these 
recruitment sources with a record of the organizations’ responses. 

11. The Contractor maintains a current file of names, addresses and phone 
numbers of each walk-in applicant, including people of color and women, 
and referrals from unions, recruitment sources, or community 
organizations with a description of the employment action taken.  

12. The Contractor encourages all present employees, including people 
of color and women employees, to recruit others. 
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13. The Contractor maintains all employment selection process 
information with records of all tests and other selection criteria. 

14. The Contractor develops and maintains documentation for on-the-job 
training opportunities, participates in training programs, or both for 
all of its employees, including people of color and women, and 
establishes apprenticeship, trainee, and upgrade programs relevant to 
the Contractor’s employment needs. 

15. The Contractor conducts, at least annually, an inventory and evaluation 
of all employees for promotional opportunities and encourages all 
employees to seek and prepare appropriately for such opportunities. 

16. The Contractor ensures the company’s working environment and activities 
are non-segregated except for providing separate or single-user toilets and 
necessary changing facilities to assure privacy between the sexes. 

4. SUBCONTRACTING PARTICIPATION PERCENTAGES. 

4.1. The City has incorporated mandatory SLBE-ELBE subcontractor participation 
percentages to enhance competition and maximize subcontracting opportunities.  For 
the purpose of achieving the mandatory subcontractor participation percentages, a 
recommended breakdown of the SLBE and ELBE subcontractor participation 
percentages based upon certified SLBE and ELBE firms has also been provided to 
achieve the mandatory subcontractor participation percentages: 

1. SLBE participation 5.1% 
2. ELBE participation 10.0% 
3. Total mandatory participation 15.1% 

4.2. The Bidders are strongly encouraged to attend the Pre-Bid Meeting to better 
understand the Good Faith Effort requirements of this contract.  See the City’s 
document titled “SLBE Program, Instructions For Bidders Completing The Good 
Faith Effort Submittal” available at: http://www.sandiego.gov/eoc/  

4.3. The Bid will be declared non-responsive if the Bidder fails the following mandatory 
conditions: 

4.3.1. Bidder’s inclusion of SLBE-ELBE certified subcontractors at the overall 
mandatory participation percentage identified in this document; OR. 

4.3.2. Bidder’s submission of Good Faith Effort documentation demonstrating the 
Bidder made a good faith effort to outreach to and include SLBE-ELBE 
Subcontractors required in this document within 3 Working Day of the Bid 
opening if the overall mandatory participation percentage is not met. 

5. PRE-BID MEETING. 

5.1. There will be a Pre-Bid Meeting to discuss the scope of the Project, bidding requirements, 
pre-qualification process, and Equal Opportunity Contracting Program requirements and 
reporting procedures in the Public Works Contracting Group at 1010 Second Avenue 
Suite 1400, MS 614C, San Diego, CA 92101 at 10:00 AM, on APRIL 30, 2013. 
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5.2. All potential bidders are encouraged to attend. 

5.3. To request a copy of the agenda on an alternative format, or to request a sign 
language or oral interpreter for this meeting, call the Public Works Contracting 
Group at (619) 533-3450 at least 5 Working Days prior to the Pre-Bid Meeting to 
ensure availability. 

6. CONTRACTOR REGISTRATION AND ELECTRONIC REPORTING SYSTEM. 

6.1. Prior to the Award of the Contract or each Task Order, you and your Subcontractors and 
Suppliers must register with the City’s web-based contract compliance i.e., Prism® portal at: 

https://pro.prismcompliance.com/default.aspx.  

6.2. The City may not award the contract until registration of all subcontractors and 
suppliers is complete.  In the event this requirement is not met within the time frame 
specified in the Notice of Intent to Award letter, the City reserves the right to rescind 
the Notice of Award / Intent to Award and to make the award to the next responsive 
and responsible bidder / proposer. 

7. CONSTRUCTION COST.  The City’s estimated construction cost for this contract is 
$8,500,000. 

8. LOCATION OF WORK.  The location of the Work is as follows: 

See Appendix “E” of the contract documents. 

9. CONTRACT TIME.  The Contract Time for completion of the Work shall be 160 Working 
Days. 

10. CONTRACTOR'S LICENSE CLASSIFICATION.  In accordance with the provisions of 
California Law, the Contractor shall possess valid appropriate license(s) at the time that the 
Bid is submitted.  Failure to possess the specified license(s) shall render the Bid as non-
responsive and shall act as a bar to award of the Contract to any Bidder not possessing 
required license(s) at the time of Bid. 

10.1. The City has determined the following licensing classifications for this contract: 

Option Classifications
1 CLASS A 
2 CLASS C12

10.2. The Bidder shall satisfy the licensing requirement by meeting at least one of the 
listed options. 

11. INSURANCE REQUIREMENTS. 

11.1. All certificates of insurance and endorsements required by the contract are to be 
provided upon issuance of the City’s Notice of Intent to Award letter.   
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11.2. Refer to sections 7-3, “LIABILITY INSURANCE”, and 7-4, “WORKERS’ 
COMPENSATION INSURANCE” of the Supplementary Special Provisions (SSP) 
for the insurance requirements which must be met. 

12. PREQUALIFICATION OF CONTRACTORS. 

12.1. Contractors submitting Bid or Proposal must be pre-qualified for the total amount 
proposed, inclusive of all alternate items or specified Task Order limits prior to the date 
of submittal.  Bids from contractors who have not been pre-qualified as applicable and 
Bids that exceed the maximum dollar amount at which contractors are pre-qualified will 
be deemed non-responsive and ineligible for award or a Task Order authorization.  
Complete information and prequalification questionnaires are available at: 

http://www.sandiego.gov/cip/bidopps/prequalification.shtml 

12.2. The completed questionnaire, financial statement, and bond letter or a copy of the 
contractor’s SLBE-ELBE certification and bond letter, must be submitted no later 
than 2 weeks prior to the bid opening to the Public Works Department - 
Engineering & Capital Project, Prequalification Program, 1010 Second Avenue, 
Suite 1200, San Diego, CA 92101.  For additional information or the answer to 
questions about the prequalification program, contact David Stucky at 
619-533-3474 or dstucky@sandiego.gov.  

 
13. REFERENCE STANDARDS.  Except as otherwise noted or specified, the Work shall be 

completed in accordance with the following standards: 

Title Edition Document Number 

Standard Specifications for Public Works Construction 
(“The GREENBOOK”) 

2012 PITS070112-01 

City of San Diego Standard Specifications for Public 
Works Construction (“The WHITEBOOK”)* 

2012 PITS070112-02 

City of San Diego Standard Drawings* 2012 PITS070112-03 

Caltrans Standard Specifications 2010 PITS070112-04 

Caltrans Standard Plans 2010 PITS070112-05 

California MUTCD 2012 PITS070112-06 

City Standard Drawings – Standard Drawings Updates 
Approved For Use* 

Varies Varies 

Standard Federal Equal Employment Opportunity 
Construction Contract Specifications and the Equal 
Opportunity Clause Dated 09-11-84 

1984 769023   

NOTE:  *Available online under Engineering Documents and References at: 
http://www.sandiego.gov/publicworks/edocref/index.shtml 
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14. CITY'S RESPONSES AND ADDENDA.  The City at its option, may respond to any or all 
questions submitted in writing, via letter, or FAX in the form of an addendum.  No oral comment 
shall be of any force or effect with respect to this solicitation. The changes to the Contract 
Documents through addendum are made effective as though originally issued with the Bid. The 
Bidders shall acknowledge the receipt of Addenda on the form provided for this purpose in the Bid. 

15. CITY'S RIGHTS RESERVED.  The City reserves the right to cancel the Notice Inviting 
Bids at any time, and further reserves the right to reject submitted Bids, without giving any reason 
for such action, at its sole discretion and without liability.  Costs incurred by the Bidder(s) as a result 
of preparing Bids under the Notice Inviting Bids shall be the sole responsibility of each bidder.  The 
Notice Inviting Bids creates or imposes no obligation upon the City to enter a contract. 

16. CONTRACT PRICING FORMAT.  This solicitation is for a Lump Sum contract with Unit 
Price provisions as set forth in the Bid Proposal Form(s), Volume 2 unless specified 
otherwise, such as as-needed contracts e.g., JOC in the Contract Documents. 

17. SUBMITTAL OF “OR EQUAL” ITEMS.  See Section 4-1.6, “Trade Names or Equals” in 
The WHITEBOOK and as amended in the SSP. 

18. AWARD PROCESS. 

18.1. The Award of this contract is contingent upon the Contractor’s compliance with all 
conditions precedent to Award.   

18.2. Upon acceptance of a Bid, the City will prepare contract documents for execution 
within approximately 21 days of the date of the Bid opening and award the Contract 
approximately within 7 days of receipt of properly executed Contract, bonds, and 
insurance documents. 

18.3. This contract will be deemed executed, and effective, only upon the signing of the 
Contract by the Mayor or designee of the City. 

19. SUBCONTRACT LIMITATIONS.  The Bidder’s attention is directed to Standard 
Specifications for Public Works Construction, Section 2-3, “SUBCONTRACTS” in The 
WHITEBOOK and as amended in the SSP which requires the Contractor to self perform the 
amount therein stipulated.  Failure to comply with these requirements may render the Bid 
non-responsive and ineligible for award. 

20. AVAILABILITY OF PLANS AND SPECIFICATIONS.  Contract Documents may be 
obtained by visiting the City’s website:  http://www.sandiego.gov/cip/.  Plans and 
Specifications for this contract are also available for review in the office of the City Clerk or 
Public Works Contracting Group. 

21. QUESTIONS. 

21.1. The Director (or designee), of the Public Works Department is the officer 
responsible for opening, examining, and evaluating the competitive Bids submitted 
to the City for the acquisition, construction and completion of any public 
improvement except when otherwise set forth in these documents.  All questions 
related to this procurement action shall be addressed to the Public Works Contracting 
Group, Attention Contract Specialist, 1010 Second Avenue, Suite 1400, MS 614C, 
San Diego, California, 92101, and Telephone No. (619) 533-3450. 
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21.2. Questions received less than 14 days prior to the date for opening of Bids may not be 
answered.   

21.3. Interpretations or clarifications considered necessary by the City in response to such 
questions will be issued by Addenda which will be uploaded to the City’s online 
bidding service. 

21.4. Only questions answered by formal written addenda will be binding.  Oral and other 
interpretations or clarifications will be without legal effect.  It is the Bidder's 
responsibility to become informed of any Addenda that have been issued and to 
include all such information in its Bid. 

22. ELIGIBLE BIDDERS.  No person, firm, or corporation shall be allowed to make, file, or be 
interested in more than one (1) Bid for the same work unless alternate Bids are called for.  A 
person, firm or corporation who has submitted a sub-proposal to a Bidder, or who has quoted 
prices on materials to a Bidder, is not hereby disqualified from submitting a sub-proposal or 
quoting prices to other Bidders or from submitting a Bid in its own behalf. Any Bidder who 
submits more than one bid will result in the rejection of all bids submitted. 

23. SAN DIEGO BUSINESS TAX CERTIFICATE.  The Contractor and Subcontractors, not 
already having a City of San Diego Business Tax Certificate for the work contemplated shall 
secure the appropriate certificate from the City Treasurer, Civic Center Plaza, first floor and 
submit to the Contract Specialist upon request or as specified in the Contract Documents. Tax 
Identification numbers for both the Bidder and the listed Subcontractors must be submitted on 
the City provided forms with the Notice Inviting Bids and Contract forms. 

24. PROPOSAL FORMS.  Bid shall be made only upon the Bidding Documents i.e., Proposal 
form attached to and forming a part of the specifications.  The signature of each person 
signing shall be in longhand.   

24.1. Bidder shall complete and submit all pages in the "Bidding Document" Section (see 
Volume 2) as their Bid per the schedule given under “Required Documents Schedule,” 
(see Volume 1).  Bidder is requested to retain for their reference other portions of the 
Contract Documents that are not required to be submitted with the Bid. The entire 
specifications for the bid package do not need to be submitted with the bid. 

24.2. The City may require any Bidder to furnish a statement of experience, financial 
responsibility, technical ability, equipment, and references. 

24.3. Bids and certain other forms and documents as specified in the Volume 2 of 2 of the 
Contract Documents shall be enclosed in a sealed envelope and shall bear the title of 
the work and name of the Bidder and the appropriate State Contractors License 
designation which the Bidder holds. 

24.4. Bids may be withdrawn by the Bidder prior to, but not after, the time fixed for 
opening of Bids. 

25. BIDDERS' GUARANTEE OF GOOD FAITH (BID SECURITY). 

25.1. With the exception of the contracts valued $5,000 or less, JOC and Design-Build 
contracts, and contracts subject to the Small and Local Business Program of 
$250,000 or less e.g., ELBE contracts, each Bidder shall accompany its Bid with 
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either a cashier's check upon some responsible bank, or a check upon such bank 
properly certified or an approved corporate surety bond payable to the City of San 
Diego, for an amount of not less than 10% of the aggregate sum of the Bid, which 
check or bond, and the monies represented thereby shall be held by the City as a 
guarantee that the Bidder, if awarded the contract, will in good faith enter into such 
contract and furnish the required final bonds. 

25.2. The Bidder agrees that in case of Bidder’s refusal or failure to execute this contract and give 
required final bonds, the money represented by a cashier's or certified check shall 
remain the property of the City, and if the Bidder shall fail to execute this contract, 
the Surety agrees that it will pay to the City damages which the City may suffer by 
reason of such failure, not exceeding the sum of 10% of the amount of the Bid. 

25.3. A Bid received without the specified bid security will be rejected as being non-
responsive. 

26. AWARD OF CONTRACT OR REJECTION OF BIDS. 

26.1. This contract may be awarded to the lowest responsible and reliable Bidder.   

26.2. For Design-Build contracts, the award may not be solely based on price.  Refer to the 
RFP for the selection and award details. 

26.3. Bidders shall complete the entire Bid schedule (also referred to as “schedule of 
prices” or Proposal form).  Incomplete price schedules will be rejected as being non-
responsive. 

26.4. The City reserves the right to reject any or all Bids, and to waive any informality or 
technicality in Bids received and any requirements of these specifications as to 
bidding procedure. 

26.5. Bidders will not be released on account of their errors of judgment.  Bidders may be 
released only upon receipt by the City from the Bidder within 3 Working Days, 
excluding Saturdays, Sundays, and state holidays, after the opening of Bids, of 
written notice which includes proof of honest, credible, clerical error of material 
nature, free from fraud or fraudulent intent, and of evidence that reasonable care was 
observed in the preparation of the Bid. 

26.6. A non-selected Bidder may protest award of the Contract to the selected Bidder by 
submitting a written “Notice of Intent to Protest” including supporting documentation 
which shall be received by Public Works Contracting Group no later than 10 days after 
the City’s announcement of the selected Bidder or no later than 10 days from the date that 
the City issues notice of designation of a Bidder as non-responsible in accordance with 
San Diego Municipal Code Chapter 2, § 22.3029, “Protests of Contract Award.” 

26.7. The City of San Diego will not discriminate with regard to race, religious creed, 
color, national origin, ancestry, physical handicap, marital status, sex or age, in the 
award of contracts. 

26.8. Each Bid package properly executed as required by these specifications shall 
constitute a firm offer, which may be accepted by the City within the time specified 
in the Proposal. 
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26.9. The City reserves the right to evaluate all Bids and determine the lowest Bidder (or 
winner for Design-Build contracts) on the basis of any proposed alternates, additive 
items or options, at its discretion that will be disclosed in the Volume 2 of 2 (or RFP 
for the Design-Build contracts). 

27. BID RESULTS. 

27.1. The Bid opening by the City shall constitute the public announcement of the 
Apparent Low Bidder (or Apparent Winner in case of Design-Build contracts).  In 
the event that the Apparent Low Bidder (or Apparent Winner in case of Design-Build 
contracts) is subsequently deemed non-responsive or non-responsible, a public 
announcement will be posted in the City’s web page: 
http://www.sandiego.gov/cip/index.shtml, with the name of the newly designated 
Apparent Low Bidder (or Apparent Winner in case of Design-Build contracts). 

27.2. To obtain Bid results, either attend Bid opening, review the results on the City’s web 
site, or provide a self-addressed, stamped envelope, referencing Bid number, and Bid 
tabulation will be mailed to you upon verification of extensions.  Bid results cannot 
be given over the telephone. 

28. THE CONTRACT. 

28.1. The Bidder to whom award is made shall execute a written contract with the City of 
San Diego and furnish good and approved bonds and insurance certificates specified 
by the City within 14 days after receipt by Bidder of a form of contract for execution 
unless an extension of time is granted to the Bidder in writing. 

28.2. If the Bidder takes longer than 14 days to fulfill these requirements, then the additional 
time taken shall be added to the Bid guarantee.  The Contract shall be made in the form 
adopted by the City, which includes the provision that no claim or suit whatsoever shall 
be made or brought by Contractor against any officer, agent, or employee of the City 
for or on account of anything done or omitted to be done in connection with this 
contract, nor shall any such officer, agent, or employee be liable hereunder. 

28.3. If the Bidder to whom the award is made fails to enter into the contract as herein 
provided, the award may be annulled and the Bidder's Guarantee of Good Faith will 
be subject to forfeiture.  An award may be made to the next lowest responsible and 
reliable Bidder who shall fulfill every stipulation embraced herein as if it were the 
party to whom the first award was made. 

28.4. For contracts that are not Design-Build, pursuant to the San Diego City Charter section 
94, the City may only award a public works contract to the lowest responsible and 
reliable Bidder. The City will require the Apparent Low Bidder to (i) submit information 
to determine the Bidder’s responsibility and reliability, (ii) execute the Contract in form 
provided by the City, and (iii) furnish good and approved bonds and insurance certificates 
specified by the City within 14 Days, unless otherwise approved by the City, in writing 
after the Bidder receives notification from the City, designating the Bidder as the 
Apparent Low Bidder and formally requesting the above mentioned items. 

28.5. The award of the Contract is contingent upon the satisfactory completion of the 
above mentioned items and becomes effective upon the signing of the Contract by the 
Mayor or designee.  If the Apparent Low Bidder does not execute the Contract or 
submit required documents and information, the City may award the Contract to the 
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next lowest responsible and reliable Bidder who shall fulfill every condition 
precedent to award.  A corporation designated as the Apparent Low Bidder shall 
furnish evidence of its corporate existence and evidence that the officer signing the 
Contract and bond for the corporation is duly authorized to do so. 

29. EXAMINATION OF PLANS, SPECIFICATIONS, AND SITE OF WORK.  The Bidder 
shall examine carefully the Project Site, the Plans and Specifications, the JOC Unit Price 
Books if applicable, other materials as described in the Special Provisions, Section 2-7, and 
the proposal forms (e.g., Bidding Documents).  The submission of a Bid or JOC Task Order 
Proposal shall be conclusive evidence that the Bidder has investigated and is satisfied as to 
the conditions to be encountered, as to the character, quality, and scope of Work, the 
quantities of materials to be furnished, and as to the requirements of the Bidding Documents 
Proposal, Plans, and Specifications. 

30. CITY STANDARD PROVISIONS.   

30.1. This contract is subject to the following standard provisions. See The WHITEBOOK 
for details. 

30.2. The City of San Diego Resolution No. R-277952 adopted on May 20, 1991 for a 
Drug-Free Workplace.  

30.3. The City of San Diego Resolution No. R-282153 adopted on June 14, 1993 related to 
the Americans with Disabilities Act.   

30.4. The City of San Diego Municipal Code §22.3004 for Pledge of Compliance.   

30.5. The City of San Diego’s Labor Compliance Program and the State of California 
Labor Code §§1771.5(b) and 1776.   

30.6. Sections 1777.5, 1777.6, and 1777.7 of the State of California Labor Code 
concerning the employment of apprentices by contractors and subcontractors 
performing public works contracts. 

30.7. The City’s Equal Benefits Ordinance (EBO), Chapter 2, Article 2, Division 43 of The 
San Diego Municipal Code (SDMC).  

30.8. The City’s Information Security Policy (ISP) as defined in the City’s Administrative 
Regulation 90.63.  

31. PRE-AWARD ACTIVITIES. 

31.1. The selected contractor by the City to execute a contract for this Work shall provide 
the information required within the time specified in “Required Documents,” of this 
bid package.  Failure to provide the information within the time specified may result 
in the Bid being rejected as non-responsive.   

31.2. If the Bid is rejected as non-responsive, the selected contractor by the City to execute 
a contract for this Work shall forfeit the required Bid.  The decision that the selected 
contractor by the City to execute a contract for this Work is non-responsive for 
failure to provide the information required within the time specified shall be at the 
sole discretion of the City. 
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32. OPTION TO RENEW. 

32.1. The City expects to have additional 24 miles of streets to be resurfaced by this 
contract with additional funding this fiscal year or next fiscal year.  By submitting 
this bid, the Bidder is granting the City the option to renew this contract one time, at 
the City's sole discretion, at the prices set forth above and conditions herein stated 
with the Work to be performed commencing no later than 60 days after the 
completion of the original Contract. 

32.2. If deemed necessary by the City, the option to renew will be exercised in writing by 
the City within 1 year of the date of the Bid opening for this project.  The following 
conditions apply to the option to renew: 

1. The total price of the option to renew shall not exceed the original contract 
amount.  The option to renew will be for one or more of the listed Bid items 
as determined by the City, for quantities to be specified by the City that will be 
within twenty five percent (± 25%) of the quantities listed in the Bid.  

2. The increase in lump sum Bid amounts e.g., bond, mobilization, storm water 
protection, and traffic control shall be in proportion to the amount of the 
added quantities.  Allowance Bid items have been provided for this purpose 
where needed. 

3. The Contract Time to perform the additional Work will be the same as for 
the original Work, adjusted proportionately to the amount of the added Work 
compared to the amount of the original Work. 

4. The Retention for both original and added Work will be administered in 
accordance with 9-3.2, “Partial and Final Payment.” 

5. A separate NTP will be issued for the added Work. 

6. A separate NOC may be filed for the added Work if the time between 
completion of the original Work and the commencement of the added Work 
exceeds 60 days. 

The option to renew may be declined by the Bidder only if the California Statewide Paving 
Asphalt Price Index has increased by more than 10% from the date of Bid opening to the date 
the option to renew is exercised by the City. 

33. REQUIRED DOCUMENT SCHEDULE. 

33.1. The Bidder’s attention is directed to the City’s Municipal Code §22.0807(e), (3)-(5) 
for important information regarding grounds for debarment for failure to submit 
required documentation. 

33.2. The specified Equal Opportunity Contracting Program (EOCP) forms are available 
for download from the City’s web site at: 

http://www.sandiego.gov/eoc/forms/index.shtml 

ITEM WHEN DUE FROM DOCUMENT TO BE SUBMITTED 

1.  BID SUBMITTAL DATE/TIME ALL BIDDERS Bid 
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ITEM WHEN DUE FROM DOCUMENT TO BE SUBMITTED 

2.  BID SUBMITTAL DATE/TIME ALL BIDDERS Non-collusion Affidavit to be Executed By 
Bidder and Submitted with Bid under 23 
USC 112 and PCC 7106 

3.  BID SUBMITTAL DATE/TIME ALL BIDDERS Contractors Certification of Pending Actions 

4.  BID SUBMITTAL DATE/TIME ALL BIDDERS 
Equal Benefits Ordinance Certification of 
Compliance 

5.  BID SUBMITTAL DATE/TIME ALL BIDDERS Form AA35 - List of Subcontractors 

6.  BID SUBMITTAL DATE/TIME ALL BIDDERS 
Form AA40 - Named Equipment/Material 
Supplier List 

7.  

WITHIN 3 WORKING DAYS OF 
BID OPENING WITH GOOD 
FAITH EFFORT 
DOCUMENTATION 

ALL BIDDERS SLBE Good Faith Efforts Documentation  

8.  

WITHIN 3 WORKING DAYS OF 
BID OPENING WITH GOOD 
FAITH EFFORT 
DOCUMENTATION 

ALL BIDDERS 
Proof of Valid DBE-MBE-WBE-DVBE 
Certification Status e.g., Certs.  

9.  

WITHIN 3 WORKING DAYS OF 
BID OPENING WITH GOOD 
FAITH EFFORT 
DOCUMENTATION 

ALL BIDDERS 
Form AA60 – List of Work Made 
Available 

10.  
WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER 
OF CONTRACT FORMS 

APPARENT 
LOW BIDDER 

Names of the principal individual owners 
of the Apparent Low Bidder  

11.  
WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER 
OF CONTRACT FORMS 

APPARENT 
LOW BIDDER 

Form BB05 - Work Force Report  

12.  
WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER 
OF CONTRACT FORMS 

APPARENT 
LOW BIDDER 

Contract Forms - Agreement 

13.  
WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER 
OF CONTRACT FORMS 

APPARENT 
LOW BIDDER 

Contract Forms - Payment and 
Performance Bond 

14.  
WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER 
OF CONTRACT FORMS 

APPARENT 
LOW BIDDER 

Certificates of Insurance and 
Endorsements 

15.  
WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER 
OF CONTRACT FORMS 

APPARENT 
LOW BIDDER 

Contractor Certification - Drug-Free 
Workplace  

16.  
WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER 
OF CONTRACT FORMS 

APPARENT 
LOW BIDDER 

Contractor Certification - American with 
Disabilities Act  

17.  
WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER 
OF CONTRACT FORMS 

APPARENT 
LOW BIDDER 

Contractors Standards - Pledge of 
Compliance  
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CONTRACT FORMS 

AGREEMENT 

 



CONTRACT FORMS 
AGREEMENT 

CONSTRUCTION CONTRACT 

This contract is made and entered into between THE CITY OF SAN DIEGO, a municipal 
corporation, herein called "City", and ATP General Engineering Contractors, herein called 
"Contractor" for construction of,FY 13 Asphalt Overlay Group III, Bid No.K-13-5854-DBB-3; in 
the amount of Eight Million Ninety-Five Thousand Two Hundred Sixty-Four and 611100 
Dollars ($8,095,264.61 ), which is comprised of the Base Bid only. 

IN CONSIDERATION of the payments to be made hereunder and the mutual undertakings of the 
parties hereto, City and Contractor agree as follows: 

1. The following are incorporated into this contract as though fully set forth herein: 

(a) The attached Faithful Performance and Payment Bonds. 

(b) The attached Proposal included in the Bid documents by the Contractor. 

(c) Reference Standards listed in the Notice Inviting Bids and the Supplementary Special 
Provisions (SSP). 

(d) That certain documents entitled FY 13 Asphalt Overlay Group III, on file in the 
office of the City Clerks as Document No. B-13057, as well as all matters referenced 
therein. 

2. The Contractor shall perfonn and be bound by all the tenns and conditions of this contract 
and in strict conformity therewith shall perfonn and complete in a good and workmanlike 
manner FY 13 Asphalt Overlay Group III, Bid Number K-13-5854-DBB-3, San Diego, 
Califomia. 

3. For such performances, the City shall pay to Contractor the amounts set forth at the times and 
in the manner and with such additions or deductions as are provided for in this contract, and 
the Contractor shall accept such payment in full satisfaction of all claims incident to such 
performances. 

4. No claim or suit whatsoever shall be made or brought by Contractor against any officer, 
agent, or employee of the City for or on account of anything done or omitted to be done in 
connection with this contract, nor shall any such officer, agent, or employee be liable 
hereunder. 

5. This contract is effective as of the date that the Mayor or designee signs the agreement. 

Contract Forms (Rev. July 2012) 
FY13 Asphalt Overlay Group III 

18/ Page 



CONTRACT FORMS (continued) 

AGREEMENT 

IN WITNESS WHEREOF, this Agreement is signed by the City of San Diego, acting by and 
through its Mayor or designee, pursuant to Municipal Code authorizing such execution. 

THE CITY OF SAN DIEGO APPROVED AS TO FORM AND LEGALITY 

Jan I. Goldsmith, City Attorney 

By 4, 
Print Name: 9-.'iA~ p &a..n-rrj Print Name: __________ _ 

Tony Heinrichs, Director of Public Works Deputy City Attorney 

Date:_'_~ dL-'/_0F--",7&_~ ____ _ Date:_-,-7-n-/-'--.:1 1-==&--=1 ~-;;;;;;;;>3,------

CONTRACTOR 

.~~----- . 

By ---=-~ 
Print Name: DO..JA L..'b L UAu: .... / (' \ 

Title: Pees \ \) E.JI.J'\ 

Date: ::s 0t\J E. '1D I ~\ 3 

City of San Diego License No.: 1'3>"Z-o \ 002 3.\55 

State Contractor's License No.: '50"2.. S' 0 <c (A. ") 

Contract Forms (Rev. July 2012) 
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POST IN CONSPICUOUS PLACE OR KEEP ON PERSON 

CITY OF SAN DIEGO * CERTIFICATE OF PAYMENT OF BUSINESS TAX 

ATP GENERAL ENGINEERING CONTRAOTORS 
ATP GENERAL ENGINEERING CONTRACTORS 
187 MACE ST 
CHULA VISTA, CA 91911 

Certificate Numb.er: B,2010023183 

Business Narne: ATPGENERAL ENGINEERING CONTRACTORS 
BuslnessOwnert ATP GENERAL ENGINEERING CONTRACTORS 

, BLlsiness Address: 187 MACE ST 
CHULI~. VISTA CA 91911-5891 

Primary .. 
Business Activity: ALl. OTHER SPECIAL TRADE CONTRACTORS 

Secondary 
Business Activ,ity: 

Effectiv,e D~te: " 08/01/2012 
Expiration Date: 07/31/2013 

I!: 

51 PLEASE NOTIFY THE CITY TREASURER'S OFFICE IN WRITING OF ANY CHANGE IN OWNERSHIP OR ADDRESS - BUSINESS TAX PROGRAM, PO BOX 122289, SAN DIEGO, CA 92112 IF. 

BUSINESS FILE COPY 

CITY OF SAN DIEGO 
CERTIFICATE OF PAYMENT OF BUSINESS TAX 
PO BOX 122289, SAN DIEGO, CA 92112-2289 
1200 3RD AVENUE, MS 51T,SAN DIEGO, CA 92101 
(619) 615·1500; FAX (619) 533·3272 
www.sandiego.gov/treasurer 

Return Service Requested 

*******AUTO**SCH 3-DIGIT 920 1-23 

ATP GENERAL ENGINEERING CONTRACTORS 
ATP GENERAL ENGINEERING CONTRACTORS 
187 MACE ST 
CHULA VISTA, CA 91911·5820 

11111111111111111111 11111.1111"111 plIl"111111I11111111111111 II 

Certificate Number: B2010023183 

Business Name: ATP GENERAL ENGINEERING CONTRACTORS 
Business Owner: ATP GENERAL ENGINEERING CONTRACTORS 
Business Address: 187 MACE ST 

CHULA VISTA CA 91911-5891 

Primary 
Business Activity: ALL OTHER SPECIAL TRADE CONTRACTORS 

Secondary 
Business Activity: 

Effective Date: 
Expiration Date: 

Mailing Address: 

08/01/2012 
07/31/2013 

ATP GENERAL ENGINEERING CONTRACTORS 
ATP GENERAL ENGINEERING CONTRACTORS 
187 MACE ST 
CHULA VISTA CA 91911 

This certificate acknowledges payment of business taxes pursuant to the San Diego Municipal Code. This is not a License 
to do business within the City of San Diego in violation of any section of the Municipal Code or regulation adopted by the City 
Council including, but not limited to: Zoning restrictions; Land Use specifications as defined in Planned Districts, 
Redevelopment areas, Historical Districts, or Revitalization areas; Business Tax Regulations; Police Department 
Regulations; and Fire, Health or Sanitation Permits and Regulations. 

This document is issued without verification that the payer is subject to or exempt from licensing by the State of California. 

Payment of the required tax at the time or times due is for the term and purpose stated and is pursuant to City Ordinance. 
Please refer to delinquency information under "Notice". 

NOTICE: It Is the responsibility of the certificate holder to renew this certificate of payment of business tax within the proper 
time limits. Failure to do so, even if you have not received a renewal notice, will result in the assessment of a penalty. 
Please note your expiration date on this certificate above. The certificate holder is requested to notify the City Treasurer's 
Office Iltl?on sale or closure of the business, change of location, or change of business activity. 

The tax or fees collected are Not Refundable unless collected as a direct result of an error by the City of San Diego. 

This certificate is NOT transferable for a change in business ownership. 

This Information Is available In alternative formats upon request. 
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EXECUTED IN TRIPLICATE 

CONTRACT ATTACH.MENT 

Bond No.: 105904416 
Premium: $70,834.00 

PERFORMANCE BOND AND LABOR AND MATERIALMEN'S BOND 

FAITHFUL PEI{ll'ORMANCE BQNDANDLABORt\.ND MATERIAtMEN'8BOND:, 

ATpGCllcJ;:al 'Engineering COl1tractOl"SI a corporation, as principal, and Travelers Casualty and 

Surety Company of America __ ' __ ""_______ , a corporation authorized to do 

busines$ ill the State of CaJifd111ia,as Surety, hereby obligate themselves, their successors and 

assigns; jointly and severally, to 1'he Oity of San DiegoR municipal corporation in the sumo£' 

Bigl}! Million Ninety-Five Thousand Two HiUldred Sixtt~Four arid 61/100 Dollars, 

($R,095,264.611 for the faithful perfonnance of the annexed contract, and in the sum of Eight Million 

Ninety-Five 'rgo!!§and Two HundredSixtt-Four and 611100 Dollars ($8,095,264.61) for the 

benefit oflaboters and materialmen designated below. 

Conditions: 

If the Principal shall faithfully perform the annexed contract FY13 Asphalt QY£rIa:x 
GrollP lII,B'idNumher K-13 .. 5854~])BB-:3) San Diego, California tneh the obligation herein with 
respect to a faithfulperfornwnce: 'Shall be void; otherwise it shall remain. In full force. 

lithe Ptincipal shall promptly pay a11perso11s, finns alld corporations ful11ishing materials for 
orperfOl'tping labor in the execution of this contract, and shall pay all amounts due under the 
California Unemployment Insurance· Act then the obligation herein with respect to laborers ahd 
materialmen shall be void; otherwise it shall remain in full force. 

The obHgationherein with respect to labol'el's8ndmateriaimen shall inure to the benefit of all 
persons, firms and corporations entitled to file claims under the provisions of Chapter 3 of Division 5 
of Title 1 of the Government Code Df the 8t,ito of California or under the provisions of Secti6n3082 
ef seq. ofthe Civil CodeoftheState of California. 

Chal1gesin the terms of the aooexed contract or . specifications accompanying same or 
refen'ed totherei11 shall not affect ,the Surety's obligation on this bond, and the Surety hereby waives 
notice of same. 
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CONTRACT ATTACHMENT (col1tinued) 
PERFORMANCE BONn AND LABOR AND MATERIALMEN'S BOND 

The Surety shall pay r~asonable attorney's fees should suit be brought to enforce the provisioilS oftbis 

bond. 

Dated June 19, 2013 

Approved as tOF01"111 and Legality 

Janl. Goldsmith, City Attomey 

BY~~ 

Approved: 

BY:~~~ 
Director, Department of Pubhc Works 

••• > .~ •••••• , •• ,.,"'w>.," .• ,.n " ~ ........ > .;,,,.;,,,. " •••• ,; ......... , 0' ... , ... , ......... . 

Contract Attaohments (Rev. July 2012) 
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ATP General Engineering Contractors 

. ·.~CiP(:::.1 . ~" .' 
:::::::;:::::== - -" 

By .. . .. .. . ... '. . .. S::::::; ... .' " 
..... , 

~l> '- D&u::..\f Hi, .ea.e~\bEtV\ 
Printed N a111eofPetson Signing for Prhtcipal 

Travelers Casualty and Surety Company of America 

.By~o/20-
Paul Boucher Attorney-in-fact 

21688 Gateway Center Drive 

Local Address of Sttrety 

Diamond Bar, CA 91765 

Local Address (City, State) of Surety 

(909) 612 - 3654 
................... , ..•.. _. -----

Local Telephone No. of Surety 

Premium 70,834.00 

Bond 105904416 

22 I Page 



ALL-PURPOSE CALIFORNIA ACKNOWLEDGEMENT 
************************************************************************************************************************************** t t 
i i 
i * 
t State of California } t 
* i t ~ 1"-1. ss. t 
~ County of 0Ptt.J U \€C:tO ~ 

i i 
* " " 1,,,\' \ ';"'0.. ,."lL nLI i * On:)O u:. c,...v, 1..0'~ before me, "'-', \ \Q.M v \A...J ~ ~aA r'U\P\.lC. * i (DATE)C!\i(~OTARY)<:J t 
t t 
i personally appeared 'Q,t.J~'... UAL.'C.."'" \ \ \ i 
i t 
* * t personally known to me (or proved to me on the basis of satisfactory evidence) to be the person( s) whose t 
t * t name(s) is/~ subscribed to the within instrument and acknowledged to me that he/siole/&c.y executed the i 
i t t same in his/J,w.r/t~ authorized capacity(ies), and that by hiS/~t1K:il:' signature(s) on the instrument the t 
t t 
t person(s), or the entity upon behalf of which the person(s) acted, executed the instrument. t 
~ * * i 
t t 
t WILLIAM O. WATTS t i Commission # 1918096 i 
t Notary Public· California .. I * t WITNESS my hand and official seal. San Diego County t 
* M Comm. Expires Dec 20, 2014 t 
t * * t * * 
i b t it I • '\. n n .. ~ I A ~A-,-- it 

Signature LA.....Jl...X-A.--_ ~ (seal) 
i t 
i i 
i * * t t * 
t t 
t t 
* * i *****************OPTIONAL INFORMATION***************** i 
* * i i i The following information is not required by law, however it may be helpful in preventing fraudulent use t 
t of this acknowledgement. t 
* * i i 
t t 
i t 
* ffi * t DOCUMENT TITLE OR DESCRIPTION (5 t 
* ~ * I DOCUMENTDAm NUMBER OF PAGES, I I 
t I- t 
* ~ * t COMMENTS: ~ * 
* t t t 
t 0:: * 
t ~ t * ~ t * ~ * t ~ t 
i oc t 
** ~ ** 
t ~ * * ;': t 
t ~ t 
t oc t 
t * * t 
t************************************************************************************************************************************t 

© 2004, 2008, Provided by NotaryLinks.com • www.NotaryLlnks.com 



CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT 
~~~~-" "",,' 

STATE OF CALIFORNIA 

County of __ L_O:..:S...:.A..:...N:..:G-=E=LE::.:.S _____________ } 

On June 19, 2013 
Date 

before me, _____ Y_A_L_O_NDjJ'A:::::;::-;M;::::. :-;::EU:;-;Brr.:A::::;N:::-K:::, :::rNO"'"T;;:A:-::RT>Y~P'7UmB;:::LI:::-C-------
Here Insert Name and Title of the Officer 

personally appeared ____ P_A_U_L_BO_U_C_H_E_R ____ ---..=-;:;-:::;-m::=~-------------
Name(s) of Signer(s) 

Place Notary Seal Above 

who proved to me on the basis of satisfactory evidence to 
be the person(x} whose name(x} :s/'1JXX subscribed to the 
within instrument and acknowledqed to me that he/V0OO00o.< 
executed the same in his/D00OOOO<,:}uthorized capacity~}, 
and that by hisfX)QOO0(X t:,ignature(X) on the instrument the 
person(){), or the entity upon behalf of which the person(X) 
acted, executed the instrument. . 

I certify under PENALTY OF PERJURY under the laws of 
the State of California that the foregoing paragraph is true 
and correct. 

Though the information below is not required by law, it may prove valuable to persons relying on the document 
and could prevent fraudulent removal and reattachment of this form to another document. 

Description of Attached Document 

Title or Type of Document: Bond No. 105904416 - Performance and Labor & Material Bond 

Document Date:_Ju_n_e_1_9_,_2_01_3 ______________ Number of Pages: ________ _ 

Signer(s) Other Than Named Above: _________________________ _ 

Capacity(ies) Claimed by Signer(s) 

Signer's Name: _____________ _ 

o Individual 
o Corporate Officer - Title(s):. _______ _ 
o Partner - 0 Limited 0 General 
o Attorney in Fact 
o Trustee 
o Guardian or Conservator 
o Other: ______ _ 

Signer Is Representing: 

RIGHT THUMBPRINT 
OF SIGNER 

Top of thumb here 

Signer's Name:. ____________ _ 
o Individual 
o Corporate Officer - Title(s):....: _______ _ 
o Partner - 0 limited 0 General 
o Attorney In Fact 
o Trustee 
o Guardian or Conservator 
o Other: ______ _ 

Signer Is Representing: 

RIGHT THUMBPRINT 
OF SIGNER 

Top of thumb here 

© 2007 Nat[onal Notary Assoc[at[on' 9360 De Soto Ave .. P.O. Box 2402' Chatsworth, CA 91313-2402' www.Nat[ona[Notary.org 1tem #6907 Reorder: Call Toll-Free 1·800·876·6827 



WARNING: THIS POWER OF ATTORNEY IS INVALID WITHOUT THE RED BORDER 

~ 

TRAVELERSJ 
POWER OF ATTORNEY 

Attorney-In Fact No. 

Farmington Casualty Company 
Fidelity and Guarauty Insurance Company 
Fidelity and Guarauty Insurance Underwl'iters, Inc. 
St. Paul Fire and Mal'ine Iusurance Company 
St. Paul Guardian Insurauce Company 

225566 

St. Paul Mercury Insurance Company 
Travelers Casualty and Surety Company 
Travelers Casualty and Surety Compauy of America 
United States Fidelity aud Guaranty Company 

Certificate No. 0 0 519 0 8 21 

KNOW ALL MEN BY THESE PRESENTS: That Farmington Casualty Company, St. Paul Fire and Marine Insurance Company, St. Paul Guardian Insurance 
Company, St. Paul Mercury Insurance Company, Travelers Casualty and Surety Company, Travelers Casualty and Surety Company of America, and United States 
Fidelity and Guaranty Company are corporations duly organized under the laws of the State of Connecticut, that Fidelity and Guaranty Insurance Company is a 
corporation duly organized under the laws of the State of Iowa, and that Fidelity and Guaranty Insurance Underwriters, Inc., is a corporation duly organized under the 
laws of the State of Wisconsin (herein collectively called the "Companies"), and that the Companies do hereby make, constitute and appoint 

Paul Boucher, Tim Noonan, Janina Monroe, Tom McCall, and Dennis Langer 

of the City of Los Angeles , State of California , their true and lawful Attorney(s)-in-Fact, 
each in their separate capacity if more than one is named above, to sign, execute, seal and acknowledge any and all bonds, recognizances, conditional undertakings and 
other writings obligatory in the nature thereof on behalf of the Companies in their business of guaranteeing the fidelity of persons, guaranteeing the performance of 
contracts and executing or guaranteeing bonds and undertakings required or permitted in any actions or proceedings allowed by law. 

14th 
IN WITNESS WHEREOF, the Compan6ef-fave caused this instrument to be signed and their'corporate seals to be hereto affixed, this __________ _ 
day of September , 2 . 

State of Connecticut 
City of Hartford ss. 

Farmington Casualty Company 
Fidelity and Guaranty:1nsurance Company 
Fidelity and Guaranty Insurance Underwriters, Inc. 
St. Paul Fire and Marine Insurance Company 
St. Paul Guardian Insurance Company 

By: 

St. Paul Mercury Insurauce Company 
Travelers Casualty aud Surety Company 
Travelers Casualty and Surety Company of America 
Uuited States Fidelity and Guaranty Company 

14th September 2012 
On this the day of , before me personally appeared Robert L. Raney, who acknowledged himself to 
be the Senior Vice President of Farmington Casualty Company, Fidelity and Guaranty Insurance Company, Fidelity and Guaranty Insurance Underwriters, Inc., St. Paul 
Fire and Marine Insurance Company, St. Paul Guardian Insurance Company, St. Paul Mercury Insurance Company, Travelers Casualty and Surety Company, Travelers 
Casualty and Surety Company of America, and United States Fidelity and Gnaranty Company, and that he, as such, being authorized so to do, executed the foregoing 
instrument for the purposes therein contained by signing on behalf of the corporations by himself as a duly authorized officer. 

In Witness Whereof, I hereunto set my hand and official seal. 
My Commission expires the 30th day of June, 2016. 

58440-8-12 Printed in U.S.A. 

'-Marie C. Tetreault, Notary Public 

WARNING: THIS POWER OF ATTORNEY IS INVALID WITHOUT THE RED BORDER 



CONTRACTOR CERTIFICATION 

DRUG-FREE WORKPLACE 

PROJECT TITLE: _____ ---=F....:Y""'1=3..:oA""s""'p""'h=a:.:..:lt:....;O"'-v..:...;e=r..,::Ia::.v'---"'G;..:o.r=ou=-p"'-'"11=1'--________ _ 

I hereby certifY that I am familiar with the requirements of San Diego City Council Policy No.1 00-17 
regarding Drug-Free Workplace as outlined in the WHITEBOOK, Section 7-13.3, "Drug-Free 
Workplace", of the project specifications, and that; 

(Name under which business is conducted) 

has in place a drug-free workplace program that complies with said policy. I further certifY that each 
subcontract agreement for this project contains language which indicates the subcontractor's 
agreement to abide by the provisions of subdivisions a) through c) of the policy as outlined. 

Sjgned~ ~l! 
Printed Name J)Q..,)!O\\,..\) '- 'DA-L-€:.'1 \ \\ 

Title YCLEs. \t:E",)T 

Drug Free Workplace Certification (Rev. July 2012) 
FY13 Asphalt Overlay Group III 
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CONTRACTOR CERTIFICATION 

AMERICAN WITH DISABILITIES ACT (ADA) COMPLIANCE CERTIFICATION 

PROJECT TITLE: ______ ~F....!Y'__'!;!13::...A~sp""'h~a:<.:.It::....O""'_'_v""ero...:;la~y'_G.=.:..ro"""u~p"'-=11""1 ________ _ 

I hereby certify that I am familiar with the requirements of San Diego City Council Policy No. 100-4 
regarding the American With Disabilities Act (ADA) outlined in the WHITEBOOK, Section 7-13.2, 
"American With Disabilities Act", of the project specifications, and that; 

(Name under which business is conducted) 

has in place a workplace program that complies with said policy. I further certify that each 
subcontract agreement for this project contains language which indicates the subcontractor's 
agreement to abide by the provisions of the policy as outlined. 

ADA Certification (Rev. July 2012) 
FY13 Asphalt Overlay Group III 

Sig)leC=:!-

Title ?(2..B\~ 

241 Page 



CONTRACTOR CERTIFICATION 

CONTRACTOR STANDARDS - PLEDGE OF COMPLIANCE 

PROJECT TITLE: ______ ..;!;F~Y:....!1~3~A~s:!.1p~h~a~lt~O:!..v!.!e~r.!!la!.ty....;G::.:..r!..!o!.!:u:.J;p~I~I~I ________ _ 

I declare under penalty of perjury that I am authorized to make this certification on behalf of 
AW ~t.. e.~. CO..n:. , as Contractor, that I am familiar with the requirements of 
City of San Diego Municipal Code § 22.3224 regarding Contractor Standards as outlined in the 
WHITEBOOK, Section 7-13.4, ("Contractor Standards"), of the project specifications, and that 
Contractor has complied with those requirements. 

I further certify that each of the Contractor's subcontractors whose subcontracts are greater than 
$50,000 in value has completed a Pledge of Compliance attesting under penalty of perjury of having 
complied with City of San Diego Municipal Code § 22.3224. 

Dated this ?.<J~-
I 

Day of ::Svue:.. , 'W \ ~ 
~---d(----

Signe~ 0§:~~ 
Printed Name Dob)~~ L- UA.ve."( \\\ 

Title ~\~ 

Pledge ofCotnpliance Certification (Rev. July 2012) 
FYI3 Asphalt Overlay Group III 

251 Page 
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AFFIDAVIT OF DISPOSAL 

WHEREAS, on the   DAY OF  ,  , the undersigned 
entered into and executed a contract with the City of San Diego, a municipal corporation, for: 

 FY 13 Asphalt Overlay Group III  
(Name of Project) 

as particularly described in said contract and identified as Bid No. K-13-5854-DBB-3; SAP No. 
(WBS/IO/CC) B-13046 and WHEREAS, the specification of said contract requires the Contractor to 
affirm that "all brush, trash, debris, and surplus materials resulting from this project have been 
disposed of in a legal manner"; and WHEREAS, said contract has been completed and all surplus 
materials disposed of: 

  

  

  

NOW, THEREFORE, in consideration of the final payment by the City of San Diego to said 
Contractor under the terms of said contract, the undersigned Contractor, does hereby affirm that all 
surplus materials as described in said contract have been disposed of at the following location(s)  

  

  

  

and that they have been disposed of according to all applicable laws and regulations. 

Dated this   DAY OF  ,  . 

  Contractor 
by 

ATTEST: 

State of      
County of      

On this    DAY OF    ,   , before the undersigned, a Notary 
Public in and for said County and State, duly commissioned and sworn, personally appeared  
      known to me to be the      ____ 
Contractor named in the foregoing Release, and whose name is subscribed thereto, and acknowledged 
to me that said Contractor executed the said Release. 

Notary Public in and for said County and State 
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COMPANY LETTERHEAD 

CERTIFICATE OF COMPLIANCE 
  

Materials and Workmanship Compliance 

For Contract:   

I certify that the material listed below complies with the materials and workmanship requirements of 
the Caltrans Contract Plans, Special Provisions, Standard Specifications, and Standard Plans for the 
contract listed above. 

I also certify that I am an official representative for  , the 
manufacturer of the material listed above.  Furthermore, I certify that where California test methods, 
physical or chemical test requirements are part of the specifications, that the manufacturer has 
performed the necessary quality control to substantiate this certification. 

Material Description: 

Manufacturer:   

Model:  

Serial Number (if applicable)  

Quantity to be supplied:  

Remarks:  

Signed by:   

Printed Name:  

Title:   

Company:   

Date:   
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City of San Diego 
Engineering and Capital Projects, Field Division 

NOTICE OF MATERIALS TO BE USED 

To:  Date: ,   
Resident Engineer 

You are hereby notified that the materials required for use under Contract No.  
for construction of , in the City of San Diego, will be obtained from 
sources herein designated. 
 

CONTRACT ITEM NO. 
(Bid Item) 

KIND OF MATERIAL
(Category) 

NAME AND ADDRESS WHERE 
MATERIAL CAN BE INSPECTED
(At Source)

   
   
   
   
   
   
   
   
   
   

It is requested that you arrange for a sampling, testing, and inspection of the materials prior to 
delivery, in accordance with Section 4-1.11 of the WHITEBOOK, where it is practicable, and in 
accordance with your policy.  It is understood that source inspection does not relieve the Contractor 
of full responsibility for incorporating in the work, materials that comply in all respects with the 
contract plans and specifications, nor does it preclude subsequent rejection of materials found to be 
undesirable or unsuitable. 

Distribution: 

Supplier Yours truly, 

    
 Signature of Supplier  Address 

Phone Number:  
 



 

SSP (Rev. July 2012) 29 | Page 
FY13 Asphalt Overlay Group III 

SUPPLEMENTARY SPECIAL PROVISIONS (SSP) 
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SUPPLEMENTARY SPECIAL PROVISIONS  

The following Supplementary Special Provisions (SSP) modifies the following documents: 

1) Standard Specifications for Public Works Construction (The GREENBOOK) currently in effect. 

2) The City of San Diego Standard Specifications for Public Works Construction (The 
WHITEBOOK).  

-------------------------------------------------------------------------------------------------------------------------- 

SECTION 1 – TERMS, DEFINITIONS, ABBREVIATIONS, UNITS OF MEASURE, 
AND SYMBOLS 

1-2 TERMS AND DEFINITIONS. 

Normal Working Hours.  To the City Supplements, ADD the following: 

The Normal Working Hours are 7:30 AM to 3:30 PM. 

SECTION 2 – SCOPE AND CONTROL OF THE WORK 

2-3.2 Self Performance.  DELETE in its entirety and SUBSTITUTE with the following: 

You must perform, with your own organization, Contract work amounting to at 
least 50% of the base bid alone or base bid and any additive or deductive 
alternate(s) that together when added or deducted form the basis of award. 

2-9.2 Survey Service. DELETE in its entirety and SUBSTITUTE with the following: 

The Contractor shall be responsible for all surveying services or as may be specified 
in these special provisions. 

The payment for survey services shall be included in the various Bid items unless a 
Bid item for Survey Service has been provided. 

SECTION 4 – CONTROL OF MATERIALS 

4-1.6 Trade Names or Equals. ADD the following: 

You must submit your list of proposed substitutions for “an equal” (“or equal”) 
item(s) no later than 5 Working Days after the determination of the Apparent 
Low Bidder and on a City form when provided by the City.  

SECTION 6 – PROSECUTION, PROGRESS, AND ACCEPTANCE OF WORK 

6-1.3  Work Outside Normal Working Hours.  ADD the following: 

Construction work may be performed at night or weekends at no extra cost to the 
City.  The contractor shall have prior authorization from the Resident Engineer and 
the City Traffic Engineer to perform Work on weekends or at night.  In addition, the 
Contractor shall be required to obtain a Noise Abatement Permit to perform work 
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outside the normal working hours.  Cost of the permits shall be included in the 
various unit price Bid items for the work. 

6-2.1 Moratoriums.  To the City Supplement, ADD the following: 

No Work shall be allowed in the areas where there is currently a moratorium issued 
by the City 

SECTION 7 – RESPONSIBILITIES OF THE CONTRACTOR 

7-3 LIABILITY INSURANCE.  DELETE in its entirety and SUBSTITUTE with the 
following: 

The insurance provisions herein must not be construed to limit your indemnity 
obligations contained in the Contract. 

7-3.1 Policies and Procedures. 

1. You must procure the insurance described below, at its sole cost and expense, to 
provide coverage against claims for loss including injuries to persons or damage to 
property, which may arise out of or in connection with the performance of the 
Work by you, your agents, representatives, officers, employees or Subcontractors. 

2. Insurance coverage for property damage resulting from your operations is on 
a replacement cost valuation.  The market value will not be accepted. 

3. You must maintain this insurance for the duration of this contract and at all 
times thereafter when you are correcting, removing, or replacing Work in 
accordance with this contract. Your liabilities under the Contract, e.g., your 
indemnity obligations, is not deemed limited to the insurance coverage 
required by this contract. 

4. Payment for insurance is included in the various items of Work as bid by 
you, and except as specifically agreed to by the City in writing, you are not 
entitled to any additional payment. Do not begin any work under this contract 
until you have provided and the City has approved all required insurance. 

5. Policies of insurance must provide that the City is entitled to 30 days (10 days 
for cancellation due to non-payment of premium) prior written notice of 
cancellation or non-renewal of the policy. Maintenance of specified 
insurance coverage is a material element of the Contract. Your failure to 
maintain or renew coverage or to provide evidence of renewal during the term 
of the Contract may be treated by the City as a material breach of the Contract. 

7-3.2 Types of Insurance. 

7-3.2.1 Commercial General Liability Insurance. 

1. Commercial General Liability Insurance must be written on the current 
version of the ISO Occurrence form CG 00 01 07 98 or an equivalent form 
providing coverage at least as broad. 
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2. The policy must cover liability arising from premises and operations, XCU 
(explosions, underground, and collapse), independent contractors, 
products/completed operations, personal injury and advertising injury, bodily 
injury, property damage, and liability assumed under an insured’s contract 
(including the tort liability of another assumed in a business contract). 

3. There must be no endorsement or modification limiting the scope of 
coverage for either “insured vs. insured” claims or contractual liability. You 
must maintain the same or equivalent insurance for at least 10 years 
following completion of the Work.  

4. All costs of defense must be outside the policy limits. Policy coverage must 
be in liability limits of not less than the following: 

General Annual Aggregate Limit Limits of Liability 

Other than Products/Completed Operations $2,000,000 
Products/Completed Operations Aggregate Limit $2,000,000 
Personal Injury Limit $1,000,000 
Each Occurrence $1,000,000 

7-3.2.2 Commercial Automobile Liability Insurance. 

1. You must provide a policy or policies of Commercial Automobile Liability 
Insurance written on the current version of the ISO form CA 00 01 12 90 or later 
version or equivalent form providing coverage at least as broad in the amount of 
$1,000,000 combined single limit per accident, covering bodily injury and 
property damage for owned, non-owned, and hired automobiles (“Any Auto”). 

2. All costs of defense must be outside the limits of the policy. 

7-3.3 Rating Requirements.  Except for the State Compensation Insurance Fund, all 
insurance required by this contract as described herein must be carried only by 
responsible insurance companies with a rating of, or equivalent to, at least “A-, VI” 
by A.M. Best Company, that are authorized by the California Insurance 
Commissioner to do business in the State, and that have been approved by the City. 

7-3.3.1 Non-Admitted Carriers.  The City will accept insurance provided by non-admitted, 
“surplus lines” carriers only if the carrier is authorized to do business in the State and 
is included on the List of Approved Surplus Lines Insurers (LASLI list). 

All policies of insurance carried by non-admitted carriers must be subject to all of the 
requirements for policies of insurance provided by admitted carriers described herein. 

7-3.4 Evidence of Insurance.  Furnish to the City documents e.g., certificates of insurance 
and endorsements evidencing the insurance required herein, and furnish renewal 
documentation prior to expiration of this insurance. Each required document must be 
signed by the insurer or a person authorized by the insurer to bind coverage on its 
behalf. We reserve the right to require complete, certified copies of all insurance 
policies required herein. 

7-3.5 Policy Endorsements. 
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7-3.5.1 Commercial General Liability Insurance. 

7-3.5.1.1 Additional Insured. 

a) You must provide at your expense policy endorsement written on the 
current version of the ISO Occurrence form CG 20 10 11 85 or an 
equivalent form providing coverage at least as broad. 

b) To the fullest extent allowed by law e.g., California Insurance Code 
§11580.04, the policy must be endorsed to include the City and its 
respective elected officials, officers, employees, agents, and representatives 
as additional insured.  

c) The additional insured coverage for projects for which the Engineer’s 
Estimate is $1,000,000 or more must include liability arising out of: (a) 
Ongoing operations performed by you or on your behalf, (b) your products, 
(c) your work, e.g., your completed operations performed by you or on your 
behalf, or (d) premises owned, leased, controlled, or used by you. 

d) The additional insured coverage for projects for which the Engineer’s 
Estimate is less than $1,000,000 must include liability arising out of: (a) 
Ongoing operations performed by you or on your behalf, (b) your products, 
or (c) premises owned, leased, controlled, or used by you. 

7-3.5.1.2 Primary and Non-Contributory Coverage.  The policy must be endorsed to 
provide that the coverage with respect to operations, including the completed 
operations, if appropriate, of the Named Insured is primary to any insurance or self-
insurance of the City and its elected officials, officers, employees, agents and 
representatives. Further, it must provide that any insurance maintained by the City 
and its elected officials, officers, employees, agents and representatives must be in 
excess of your insurance and must not contribute to it. 

7-3.5.1.3 Project General Aggregate Limit.  The policy or policies must be endorsed to 
provide a Designated Construction Project General Aggregate Limit that will apply 
only to the Work. Only claims payments which arise from the Work must reduce the 
Designated Construction Project General Aggregate Limit. The Designated 
Construction Project General Aggregate Limit must be in addition to the aggregate 
limit provided for the products-completed operations hazard. 

7-3.5.2 Commercial Automobile Liability Insurance. 

7-3.5.2.1 Additional Insured.  Unless the policy or policies of Commercial Auto Liability 
Insurance are written on an ISO form CA 00 01 12 90 or a later version of this form or 
equivalent form providing coverage at least as broad, the policy must be endorsed to 
include the City and its respective elected officials, officers, employees, agents, and 
representatives as additional insured, with respect to liability arising out of automobiles 
owned, leased, hired or borrowed by you or on your behalf. This endorsement is limited 
to the obligations permitted by California Insurance Code §11580.04. 

7-3.6 Deductibles and Self-Insured Retentions.  You must pay for all deductibles and 
self-insured retentions. You must disclose deductibles and self-insured retentions to 
the City at the time the evidence of insurance is provided. 
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7-3.7 Reservation of Rights.  The City reserves the right, from time to time, to review 
your insurance coverage, limits, deductibles and self-insured retentions to determine 
if they are acceptable to the City. The City will reimburse you, without overhead, 
profit, or any other markup, for the cost of additional premium for any coverage 
requested by the Engineer but not required by this contract. 

7-3.8 Notice of Changes to Insurance.  You must notify the City 30 days prior to any 
material change to the policies of insurance provided under this contract. 

7-3.9 Excess Insurance.  Policies providing excess coverage must follow the form of the 
primary policy or policies e.g., all endorsements. 

7-4 WORKERS’ COMPENSATION INSURANCE.  DELETE in its entirety and 
SUBSTITUTE with the following: 

7-4.1 Workers’ Compensation Insurance and Employers Liability Insurance. 

1. In accordance with the provisions of §3700 of the California Labor Code, 
you must provide at your expense Workers’ Compensation Insurance and 
Employers Liability Insurance to protect you against all claims under 
applicable state workers compensation laws. The City, its elected officials, 
and employees will not be responsible for any claims in law or equity 
occasioned by your failure to comply with the requirements of this section. 

2. Limits for this insurance must be not less than the following: 

Workers’ Compensation Statutory Employers Liability 

Bodily Injury by Accident $1,000,000 each accident 
Bodily Injury by Disease $1,000,000 each employee 
Bodily Injury by Disease $1,000,000 policy limit 

3. By signing and returning the Contract you certify that you are aware of the 
provisions of §3700 of the Labor Code which require every employer to be 
insured against liability for worker’s compensation or to undertake self-
insurance in accordance with the provisions of that code and you must 
comply with such provisions before commencing the Work as required by 
§1861 of the California Labor Code. 

7-4.1.1 Waiver of Subrogation.  The policy or policies must be endorsed to provide that the 
insurer will waive all rights of subrogation against the City, and its respective elected 
officials, officers, employees, agents, and representatives for losses paid under the 
terms of the policy or policies and which arise from work performed by the Named 
Insured for the City. 

7-5.2  Caltrans Encroachment Permit.  To the City Supplement, DELETE in its entirety 
and SUBSTITUTE with the following: 

a) When specified in the SSP, the City has applied for the Caltrans 
Encroachment Permit.  
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b) The City will apply for a “parent” permit when the Contractor submits 6 
collated, stapled sets of traffic control Working Drawings for work in areas 
subject to Caltrans permitting. 

c) The Contractor shall pay for and secure the permit prior to construction. 

d) The Contractor shall arrange and pay for inspection as required by Caltrans. 

e) The Contractor shall be solely responsible for permit processing delays that 
result from incomplete or inaccurate information provided by the Contractor 
to the City or the Caltrans. 

7-5.3 Payment. To the City Supplement, DELETE in its entirety and SUBSTITUTE with 
the following: 

The payment for applying for and obtaining the required permits shall be included in 
the various Bid items unless a Bid item has been provided. 

7-8.6 Water Pollution Control.  ADD the following: 

Based on a preliminary assessment by the City, the Contract is subject to WPCP. 

7-10.2.6 Traffic Control Signs and Notices for Resurfacing and Slurry Sealing.  To the 
City Supplement, first paragraph, ADD the following: 

For each street segment in addition to resurfacing and slurry sealing, the Contractor shall 
post “NO PARKING” for any required preparatory work such as, but not limited to, 
damaged asphalt pavement replacement (mill & pave), crack seal, and tree trimming. 

7-15 INDEMNIFICATION AND HOLD HARMLESS AGREEMENT.  To the City 
Supplement, fourth paragraph, last sentence, DELETE in its entirety and 
SUBSTITUTE with the following: 

Your duty to indemnify and hold harmless does not include any claims or liability 
arising from the established active or sole negligence, or willful misconduct of the 
City, its officers, or employees.  

SECTION 8 – FACILITIES FOR AGENCY PERSONNEL 

8-2 FIELD OFFICE FACILITIES.  To the City Supplements, DELETE in its entirety. 

SECTION 9 – MEASUREMENT AND PAYMENT 

9-3.2.5 Withholding of Payment.  To the City Supplement, item i), DELETE in its entirety 
and SUBSTITUTE with the following: 

i) Your failure to comply with 7-2.3, “PAYROLL RECORDS” and 2-16, 
“CONTRACTOR REGISTRATION AND ELECTRONIC REPORTING 
SYSTEM.” 

9-3.7  Compensation Adjustments For Price Index Fluctuations. To the City Supplement, 
DELETE in its entirety and SUBSTITUTE with the following: 
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9-3.7 Compensation Adjustments For Price Index Fluctuations. 

1. The provisions of this section apply only to the paving asphalt used in: 

1. Asphalt Concrete Pavement. 

2. Asphalt Pavement Repair. 

3. Scheduled and Unscheduled Base Repair. 

4. Slurry Seal or any other asphalt emulsion. 

2. The compensation payable for paving asphalt will be increased or decreased 
for paving asphalt price fluctuations exceeding 5% (Iu/Ib is greater than 1.05 
or less than 0.95) which occur during performance of the Work. 

3. You may select to provide actual daily test results for paving asphalt residue 
for the slurry used. Test results provided by you must be from an 
independent testing laboratory that participates in the AASHTO Proficiency 
Sample Program. Samples of the slurry must be taken from the distributor 
truck at mid-load from a sampling tap or thief. Two separate 2-liter samples 
must be taken in the presence of the Engineer. Provide 1 sample to an 
independent testing laboratory within 24 hours of sampling. Give the second 
sample to the Engineer.   Deliver the test results from the independent testing 
laboratory to the Engineer within 10 Working Days from sample date.  

4. The Engineer will determine the adjustment in compensation in conformance 
with the following formulae when the hot mix asphalt or tack coat or both are 
included in a monthly estimate: 

Total monthly adjustment = AQ 

1. For an increase in paving asphalt price index exceeding 5%: 

A = 0.90 (Iu/Ib - 1.05) Ib 

2. For a decrease in paving asphalt price index exceeding 5%: 

A = 0.90 (Iu/Ib - 0.95) Ib 

Where: 

A = Adjustment in dollars per ton of paving asphalt used to produce 
hot mix asphalt and asphaltic emulsion residue used as tack coat 
rounded to the nearest $0.01. 

Iu = The California Statewide Paving Asphalt Price Index which is in 
effect on the first business day of the month within the pay 
period in which the quantity subject to adjustment was included 
in the estimate. 

Ib = The California Statewide Paving Asphalt Price Index for the 
month in which the bid opening for the project occurred. 
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Delete "plus the quantity in tons of asphalt binder that would have 
been used as residue in the tack coat shown under 'This Estimate' 
on the monthly estimate" if no contract item for tack coat. 

Q = Quantity in tons of asphalt binder that was used in producing the 
quantity of hot mix asphalt shown under "This Estimate" on the 
monthly estimate using the amount of asphalt binder determined 
by the Engineer plus the quantity in tons of asphalt binder that 
would have been used as residue in the tack coat shown under 
"This Estimate" on the monthly estimate. 

5. The adjustment in compensation will also be subject to the following: 

1. Show the compensation adjustments provided herein separately on 
payment estimates.  You are liable to us for decreased compensation 
adjustments and the Engineer may deduct the amount from moneys 
payable or that may become payable to you. 

2. In the event of an overrun of contract time, adjustment in 
compensation for asphalt binder included in estimates during the 
overrun period will be determined using the California Statewide 
Paving Asphalt Price Index in effect on the first business day of the 
month within the pay period in which the overrun began. 

3. The California Statewide Paving Asphalt Price Index is determined 
each month on the first business day of the month by the Department 
using the median of posted prices in effect as posted by Chevron, 
ExxonMobil, and Union 76 for the Buena Vista, Huntington Beach, and 
Midway Sunset fields. 

4. In the event that the companies discontinue posting their prices for a 
field, the Engineer will determine an index from the remaining posted 
prices.  We reserve the right to include in the index determination the 
posted prices of additional fields. 

5. The California Statewide Paving Asphalt Price Index is available on 
the Division of Engineering Services website at: 

http://www.dot.ca.gov/hq/esc/oe/asphalt_index/astable.html 

SECTION 210 – PAINT AND PROTECTIVE COATINGS 

210-1.6  General.  DELETE in its entirety and SUBSTITUTE with the following: 

Paint for traffic striping and marking shall correspond with the requirements of the 
Contract Appendix. 

213-1.1  General. To the City Supplement, ADD the following: 

The material shall have a minimum average roll value (MARV) unit weight of 3.69 
oz./sq. yd. (123 g/m2).  Where a conflict exists between the specifications, the more 
stringent specification will apply.  A copy of the manufacturer’s specifications shall 
be provided to the Engineer at the pre-construction meeting or no later than 5 
working days prior to installation. 
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SECTION 300 - EARTHWORK 

300-1.4 Payment. To the City Supplement, item (2), DELETE in its entirety and 
SUBSTITUTE with the following:  

2. Payment for existing pavement removal and disposal of up to 12” thick, 
within the excavation e.g., trench limits, shall be included in the Bid item for 
installation of the mains or the Work item that requires pavement removal. 

SECTION 302 – ROADWAY SURFACING 

302-1.9  Traffic Signal Loop Detectors.  To the City Supplement, item (2), DELETE in its 
entirety and SUBSTITUTE with the following: 

2. Traffic detector loops shall be reinstalled prior to resurfacing of the related 
street within 3 days from completion of all preparatory work including 
milling, cutting and grinding.  The Contractor has the option of, at no 
additional cost to the City, installing the traffic detector loops on top of the 
new pavement per Whitebook 209-5.1. The Contractor shall contact the City 
of San Diego's Street Division, Traffic Signal Maintenance at 619-527-8052 
north of Interstate 8 or 619-527-8053 south of Interstate 8 to request loop 
layout. 

302-5.1.1 Damaged AC Pavement Replacement.  ADD the following: 

Areas of damaged asphalt or base repair have been marked out in the field as 
“M/P (Mill & Pave)” or “(DO)” respectively. 

ADD: 

302-5.1.1.2 Base Repair.  Areas where failed paving is removed either by cold milling or by 
excavation shall be restored to existing pavement grade with ¾” RAC at 8” depth 
unless otherwise directed by the Engineer. These areas have been marked on the 
street as “DO”. The asphalt concrete shall be B3-PG 64-10 as specified in 400-4, 
“Asphalt Concrete”. Preliminary quantities are identified in the appendices of the 
contract documents but may need to be increased and approved by the Engineer at 
the time of construction. 

ADD:  

302-5.1.1.3  Unscheduled Base Repair with RAC.  If paving operations cause damage outside of 
the contractor’s control and require additional base repair, the areas shall be removed 
either by cold milling or by excavation and shall be restored to existing pavement 
grade with ¾” RAC at 8” depth unless otherwise directed by the Engineer. The 
asphalt concrete shall be B3-PG 64-10 as specified in Section 400-4, “Asphalt 
Concrete”. Unscheduled base repairs shall not exceed 15% RAP. 

A base repair is considered unscheduled when it is not identified on the pavement 
with a “DO” or when the contractor is directed by the Engineer to perform a base 
repair for the proper placement of a asphalt overlay. 
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302-5.5  Distribution and Spreading.  To the City Supplement, Item 18 DELETE and 
SUBSTITUTE with the following: 

18. The resurfacing shall consist of either cold milling the existing asphaltic 
concrete to a minimum depth of 1.5” for residential or local streets or a 
minimum of 2” for non residential & local streets, then inlaying new 
asphaltic concrete upon the existing roadbed at 2” for residential streets and 
3” for non residential streets or applying asphaltic concrete upon the existing 
roadbed at a 1 ½” thickness.  The asphalt concrete to be used for 1.5” overlay 
and 2” or 3” inlay shall be ½” Type III C2-PG 64-10-RAP. See WHITEBOOK, 
section 400-4.3. Street sections to be paved shall be marked in the field as 
“F/W (1 to 2” Full Width Grind)” or “AC (1 ½”Asphalt Overlay)”. 

Cold milling along the edges of existing concrete curb and/or gutter shall be 
in accordance with City of San Diego Standard Drawing SDG-106. In the event 
the work order for a particular street section calls for a full width cold milling 
depth greater than 1”, the greater milling depth specified shall govern. 

302-7.3  Measurement. DELETE in its entirety and SUBSTITUTE the following: 

Pavement fabric material will be measured by the square foot. 

302-7.4  Payment. DELETE in its entirety and SUBSTITUTE the following: 

Payment for the engineered paving mat shall be measured and paid for at the contract 
unit price per square foot for “Non-woven Fiberglass/Polyester Interlayer Paving 
Mat”, and shall include full compensation for furnishing all labor, tack application 
and crack filling, tools, equipment, and incidentals for doing all the work involved in 
placement of the engineered paving mat. Payment for the AC asphalt ½” leveling 
course shall be included in the bid item price for “Asphalt Concrete.” 

SECTION 308 – LANDSCAPE AND IRRIGATION INSTALLATION 

308-4 PLANTING.  To the City Supplement, CORRECT certain section numbering as 
follows: 

OLD SECTION 
NUMBER 

TITLE NEW SECTION 
NUMBER 

308-4.6 Ground Cover and Vine Planting. 308-4.7 

308-4.7.2 Seed. 308-4.8.2 

308-4.7.3 Sod. 308-4.8.3 

308-7 GUARANTEE.  To the City Supplement, DELETE in its entirety. 
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308-7 PAYMENT.  ADD the following: 

Work related to tree maintenance shall be included in the Bid items as follows:  

 Tree Trimming (EA)  

 Root Pruning (EA)  

 Root Barrier (EA)  

308-8 PAYMENT.  To the City Supplement, DELETE in its entirety. 

END OF SUPPLEMENTARY SPECIAL PROVISIONS (SSP) 
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APPENDIX A 
 

Fire Hydrant Meter Program 
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APPENDIX B 
 

Materials Typically Accepted By Certificate of Compliance 
 



Materials Typically Accepted by Certificate of Compliance 
 
1. Soil amendment 
2. Fiber mulch 
3. PVC or PE pipe up to 16 inch diameter 
4. Stabilizing emulsion 
5. Lime 
6. Preformed elastomeric joint seal 
7. Plain and fabric reinforced elastomeric bearing pads 
8. Steel reinforced elastomeric bearing pads 
9. Waterstops (Special Condition) 
10. Epoxy coated bar reinforcement 
11. Plain and reinforcing steel 
12. Structural steel 
13. Structural timber and lumber 
14. Treated timber and lumber 
15. Lumber and timber 
16. Aluminum pipe and aluminum pipe arch 
17. Corrugated steel pipe and corrugated steel pipe arch 
18. Structural metal plate pipe arches and pipe arches 
19. Perforated steel pipe 
20. Aluminum underdrain pipe 
21. Aluminum or steel entrance tapers, pipe downdrains, reducers, coupling bands and slip joints 
22. Metal target plates 
23. Paint (traffic striping) 
24. Conductors 
25. Painting of electrical equipment 
26. Electrical components 
27. Engineering fabric 
28. Portland Cement 
29. PCC admixtures 
30. Minor concrete, asphalt 
31. Asphalt (oil) 
32. Liquid asphalt emulsion 
33. Epoxy 
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APPENDIX C 
 

Sample City Invoice 
 



Unit Qty Price Extension %/QTY Amount % / QTY Amount % / QTY Amount
1 2 Parallel 4" PVC C900 LF 1,380 $34.00 $46,920.00
2 48" Primary Steel Casing LF 500 $1,000.00 $500,000.00
3 2 Parallel 12" Secondary Steel LF 1,120 $53.00 $59,360.00

4 Construction and Rehab of PS 49 LS 1 $150,000.00 $150,000.00
5 Demo LS 1 $14,000.00 $14,000.00
6 Install 6' High Chain Link Fence LS 1 $5,600.00 $5,600.00
7 General Site Restoration LS 1 $3,700.00 $3,700.00
8 10" Gravity Sewer LF 10 $292.00 $2,920.00
9 4" Blow Off Valves EA 2 $9,800.00 $19,600.00
10 Bonds LS 1 $16,000.00 $16,000.00
11 Field Orders AL 1 80,000 $80,000.00

11.1 Field Order 1 LS 5,500 $1.00 $5,500.00
11.2 Field Order 2 LS 7,500 $1.00 $7,500.00
11.3 Field Order 3 LS 10,000 $1.00 $10,000.00
11.4 Field Order 4 LS 6,500 $1.00 $6,500.00
12 Certified Payroll LS 1 $1,400.00 $1,400.00

CHANGE ORDERS

Contractor's Fax #:  

This Estimate Totals to Date

Resident Engineer (RE):  Invoice Date: 

Billing Period:  

City of San Diego, Field Engineering Div., 9485 Aero Drive, SD CA 92123 Contractor's Name:   
Contractor's Address: 

Contractor's Phone #: Invoice No. 

Project Name:  
SAP No. (WBS/IO/CC)  
City Purchase Order No.    

Item # Item Description
Contract Authorization Previous Estimate

RE Phone#:           RE Fax#: Contact Name: 

4,890
$11,250.00

LF 120 -$53.00 ($6,360.00)
160,480

$95,000.00
LF 380 -$340.00 ($12,920.00)
LF 8 $9,800.00 $78,400.00 

-121,500
53 -500.00 ($26,500.00)

LS -1 45,000.00 ($45,000.00)
1 -50,500.00 ($50,500.00)

Total 
This -$      Total Billed $0.00

Item 5-Deduct Bid Item 3
Items 1-4
Change Order 1

CHANGE ORDERS

C.  Total Authorized Amount (A+B)

B.  Approved Change Order 1 Thru 3

Item 5-Encrease bid Item 9
Item 4 Deduct Bid Item 1
Items 1-3
Change Order 2

H.  Remaining Authorized Amount
G. Payment Due Less Retention
F.  Less Total Previous Payments 
E.  Less Total Retention (5% of D) 

D.  Total Billed to Date

Contractor Signature and Date:                                                                    

Amt to Release to Contractor from PO/Escrow:

Add'l Amt to Withhold in PO/Transfer in Escrow:
Previous Retention Withheld in PO or in Escrow

Total Retention Required as of this billing 
           Retention and/or Escrow Payment ScheduleA.  Original Contract Amount

            SUMMARY

Items 3-9
Item 2 Deduct Bid Item 4
Item 1 Deduct Bid Item 3
Change Order 3 (Close Out)
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APPENDIX D 
 

CalTrans Standard Specifications, 2010 
 



APPENDIX D 

SUPPLEMENTARY SPECIAL PROVISIONS TO THE 
DEPARTMENT OF TRANSPORTATION 

STANDARD SPECIFICATIONS 

2010 Edition 

SECTION 84: TRAFFIC STRIPES AND PAVEMENT MARKINGS 

84-1.03A General ADD the following: 

Prior to eradication of existing striping and pavement markings, the contractor shall be responsible for 
developing and recording control points to re-establish the existing traffic striping and pavement 
markings. The Contractor shall prepare and submit, for the Engineer’s approval, a video recording of 
all existing improvements, including striping and pavement markings, with sufficient detail to 
reestablish the existing traffic striping and pavement markings in accordance with City Supplement 
Section 7-9.1. The Contractor shall provide striping and pavement marking plans to the Resident 
Engineer a minimum two weeks prior to the start of the AC overlay. The Contractor shall be 
responsible for verifying the striping and pavement marking quantities. 

84-1.03C TOLERANCES AND APPEARANCE ADD the following: 

Striping of lane lines and centerlines shall conform to the California MUTCD for the lowest speed of 
the right-of-way regardless of the speed for the road segment being striped. 

84-2.02 MATERIALS ADD the following: 

All Pavement markings shall be installed with yellow or white preformed thermoplastic, extruded 
thermoplastic, or spray thermoplastic. Extrude thermoplastic shall be PTH02ALKYD or equivalent 
and subject to approval by the Engineer. Products used must be on the State of California, 
Department of Transportation (Caltrans) Prequalified and Tested Signing and Delineation Materials 
list. The stencils or preformed pavement markings shall conform to drawings A24 A-F of the 
Standard Plans of the State of California Department of Transportation, 2010 Edition. Stencils shall 
be approved by the Engineer prior to use on the contract. Thermoplastic products must be installed in 
accordance with manufacturer’s specifications. 

For this contract, the glass beads shall conform to State Specification No. 8010-21C-22 (Type II). 

84-1.03E Application of Stripes and Markings ADD the following: 

All crosswalk lines, limit lines, and pavement legends (except within a bike lane) shall be 
thermoplastic in accordance with these Specifications. At no time shall thermoplastic pavement 
markings be located within designated bike lanes. 

The Contractor shall install all required thermoplastic pavement markings, including limit lines, 
within five (5) calendar days after the day on which the AC overlay is applied on a road segment. 
Pavement markings shall be applied after a minimum of one coat of traffic striping has been applied 
to ensure proper placement. 
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84-2.04 PAYMENT ADD the following: 

All work, materials, labor, costs, and time associated with removing and applying thermoplastic 
pavement markings shall be included in the lump sum bid item for “Replace Existing Pavement 
Markings/Legends. 

84-3.02A General ADD the following: 

For this contract, paint for traffic stripes shall be State of California Department of Transportation 
Specification PTWB-01 for Paint, Waterbourne Traffic Line, White, Yellow, and Black. Samples of 
paint will be collected randomly in the field for testing by the Engineer. If the paint is found to 
contain lead or any lead compound, the Contractor shall, at its own expense, neatly and thoroughly 
remove any and all lead or lead compound bearing markings (both stripes and/or pavement markings) 
from the road surface. Any waste material generated as a result of the aforesaid removal operation 
shall be considered as Hazardous Material and shall be disposed of, at the Contractor’s expense, in 
conformance to all applicable State and Federal laws. Certification of said disposal shall be provided 
to the Engineer. 

In the event air pollution control requirements change, the Contractor shall use a lead-free paint 
product that conforms to the most current State Specifications that satisfy the requirements. 

The State Specification No. for glass beads is amended to read “8010-21C-22 (Type II)”. 

84-3.03 CONSTRUCTION ADD the following: 

The first coat of paint for traffic striping shall be applied within five calendar days after the day on 
which the AC overlay is applied. The second coat of paint for traffic striping may be applied the same 
day as the first coat, if the first coat of paint is dry. If the first coat of paint is not dry, the second coat 
of paint shall be applied no later than five calendar days after the day on which the AC overlay is 
applied. 

In the event traffic striping or pavement marking is not applied within the time restraints specified in 
this contract, the City may suspend or cease resurfacing operations until such time all required traffic 
striping and pavement marking has been properly applied, to the satisfaction of the Engineer. For 
each road segment, all traffic striping shall be completed prior to the installation of raised pavement 
markers. 

The Contractor shall be responsible for maintaining safe traffic operation through the work area. 

84-3.04 Payment. ADD the following: 

All work, materials, labor, costs, and time associated with replacing traffic striping shall be included 
in unit bid item for “Replace Traffic Striping”. 

SECTION 85: PAVEMENT MARKERS 

85-1.02A General ADD the following: 

All references herein to the term “reflective” pavement markers shall refer to the term 
“retroreflective” pavement markers as the term is used in the Standard Specifications. For the 
purposes of this project, the two terms are considered interchangeable. 

The Resident Engineer shall not be precluded from sampling and testing products appearing on the 
State of California, Department of Transportation Pre-qualified Products Lists (PQL), including 
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products on the Prequalified and Tested Signing and Delineation Materials list. For each type of 
product supplied from the PQL, the manufacturer shall furnish, to the Resident Engineer, a Certificate 
of Compliance in conformance with the provisions in Section 6-3.05E, “Certificates of Compliance”, 
of the CalTrans Standard Specifications. 

Products not included in the PQL may be used in the work provided the products conform to the 
requirement of the CalTrans Standard Specifications and Special Provisions. 

Materials and products may be added to the PQL if the manufacturer submits an inquiry to the New 
Product Coordinator at the Transportation Laboratory, Department of Transportation. Approval of 
materials or products will depend upon compliance with the California Department of Transportation 
New Product Evaluation Guidelines dated July 2009. 

85-1.02A General ADD the following: 

TYPE OF MARKERS: 

TYPE A – Non-reflective White Markers 

TYPE AY – Non-Reflective Yellow Markers 

TYPE C – Red-Clear Retroreflective Markers 

TYPE D – 2-Way Yellow Retroreflective Markers 

TYPE G – One-Way Clear Retroreflective Markers 

TYPE H – One-Way Yellow Retroreflective Markers 

TYPE I – 2-Way Blue Retroreflective Markers 

TEMPORARY MARKERS 

Temporary pavement markers shall be Bunzl Extrusion Model T.O.M., or an approved equal. 

Reflective temporary pavement markers shall be two-way amber or one-way white to match existing 
delineation of the traffic stripe and pavement marking. Non-reflective temporary pavement markers 
shall be one-way white. Payment for all work, materials, labor, costs, and time associated with 
placing temporary markers shall be included in the unit Bid item for slurry seal (EAS, REAS, RPMS, 
etc.) or overlay. 

85-1.02C RETROREFLECTIVE PAVEMENT MARKERS ADD the following: 

Pavement marker height shall be 0.70” maximum. “Low profile” type markers will not be accepted. 

85-1.03A General ADD the following: 

Pressure sensitive adhesive pad types shall not be used. 

The control lines for placing markers shall be the existing traffic stripes, a theoretical extension 
thereof, or as directed by the Engineer. With the exception of Two-Way Blue Retroreflective Markers 
located adjacent to all fire hydrants within the project limits, the Contractor will not be required to 
place pavement markers on roads that are not striped. 
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Prior to the application of slurry seal or AC overlay, the Contractor shall remove all existing raised 
Pavement Markers within the project area. 

Upon completion of the application of slurry seal or AC overlay, the Contractor shall install new 
Pavement Markers in accordance with California Department of Transportation Standard Plans A20 
A-D and this Contract. The Contractor shall install Two-Way Blue Retroreflective markers at each 
fire hydrant, within the project limits, in accordance with the City of San Diego Standard Drawing 
number SDW-104 or as directed by the Engineer. These standards may require the installation of 
additional markers that were not pre-existing. 

Markers shall not be placed in the following locations, unless otherwise directed by the Engineer: 

1. On raised medians. 

2. Adjacent to raised medians, which are not supplemented by left-edge striping. 

3. Adjacent to right-edge striping. 

Placement of all required pavement markers shall be completed within 15 calendar days after 
application of slurry seal or AC overlay on each road segment. In the event pavement markers are not 
applied within the time restraints specified in this contract, the City may suspend or cease sealing 
operations until such time all required pavement markers have been placed to the satisfaction of the 
Resident Engineer. 

PLACEMENT OF TEMPORARY MARKERS 

Upon completion of the application of the slurry or AC overlay, the Contractor shall establish the 
alignment and installation of temporary pavement markers. The placement of the temporary markers 
shall be an accurate representation of the striping and markings that existed prior to the application of 
slurry seal or AC overlay. 

The temporary pavement markers shall be in place prior to allowing vehicles to resume the use of the 
travel way. 

Temporary pavement markers shall be used for traffic stripes (traffic lines), edge lanes as defined 
herein, on the striped edge of the lanes at gore areas that separate traffic at exit and entrance ramps, 
and on pavement markings. 

Traffic stripes (traffic lines) are defined as longitudinal centerlines and lane lines which separate 
traffic lanes in the same or opposing direction of travel. Reflective temporary pavement markers shall 
be used on traffic stripes. Non-reflective temporary pavement markers shall be used on longitudinal 
edge lines that mark the edge of the traveled way. 

Pavement markings are defined as transverse markings which include, but are not limited to, word 
and symbol markings, limit lines (stop lines), crosswalk lines, shoulder markings, parking stall 
markings, railroad crossing markings, speed bump and lump markings, and bike lane symbols. 

The markers shall be installed in accordance with the manufacturer’s installation procedure 
instructions. 

Temporary pavement markers shall be maintained in place and clearly visible from both directions of 
traffic, until final traffic striping and pavement marking has been completed on each road segment. 
Upon completion of striping and marking of each road segment, any remaining temporary markers, 
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located outside of a painted area or pavement marking, shall be removed by the Contractor without 
damage to the slurry seal or AC overlay. 

Nothing in these specifications shall be construed as reducing the minimum standards specified in 
Part 6, “Temporary Traffic Control” of the “California Manual on Uniform Traffic Control Devices” 
2012 Edition, or as relieving the Contractor of responsibility as provided in Section 7-1.04, “Public 
Safety”, of the CalTrans Standard Specifications. 

85-1.04 PAYMENT ADD the following: 

All work, materials, labor, costs, and time associated with removal and replacement of pavement 
markers shall be included in unit bid item for “Replace Raised Pavement Markers”. 

All work, materials, labor, costs, and time associated with installation and removal of temporary 
pavement markers shall be included in unit bid item for RPMS slurry or AC overlay. 
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APPENDIX E 
 

Asphalt Overlay Group III Fiscal Year 2013 Project List Locations 
 



Asphalt Tons -Inlay 6968 ton

Asphalt Tons - Overlay

Base Repair

Base Repair Area

Bus Pad

Curb Ramp Locations NW @ CARMEL MTN RD

Curb Ramps 1 ea

Edge MillingFull Width Grind

Hump Removal

Inlet Marker 7 ea

Inlet Protection 7 ea

Mill / Pave

Mill / Pave

Speed Humps

387090
ft²

3795 ft

Survey Monument

102 ft

Traffic Loops 28 ea

XGutter

Comments START LIMIT AT THE MEDIAN E/O THE SIGNAL @ THE I-5 NB RAMPS. CALTRANS PERMIT REQUIRED

CAM DEL NORTE CARMEL MTN RD PASEO MONTANOSO 5 Major1170-A6

Hump Removal

Asphalt Tons -Inlay 663 ton

Asphalt Tons - Overlay

Base Repair 0 ton

Base Repair Area 0 ft²

Bus Pad

Curb Ramp Locations SE @ WORLD TRADE DR;
NE WORLD TRADE DR

Curb Ramps 2 ea

Edge MillingFull Width Grind

Hump Removal

Inlet Marker 2 ea

Inlet Protection 2 ea

Mill / Pave 0 ton

Mill / Pave 0 ft²

Speed Humps

33950 ft²350 ft

Survey Monument

97 ft

Traffic Loops 16 ea

XGutter

Comments

CAM DEL NORTE CITY BOUNDARY WORLD TRADE DR 5 Collector1170-B7

Hump Removal

Asphalt Tons -Inlay 3099 ton

Asphalt Tons - Overlay

Base Repair 0 ton

Base Repair Area 0 ft²

Bus Pad

Curb Ramp Locations NE @ CARMEL MTN ; SW @
WORLD TRADE

Curb Ramps 2 ea

Edge MillingFull Width Grind

Hump Removal

Inlet Marker 1 ea

Inlet Protection 1 ea

Mill / Pave 0 ton

Mill / Pave 0 ft²

Speed Humps

172143
ft²

1851 ft

Survey Monument

93 ft

Traffic Loops 40 ea

XGutter

Comments

CAM DEL NORTE WORLD TRADE DR CARMEL MTN RD 5 Collector1170-B7

Hump Removal

AreaLength Width Trash DayStreet Name From To Council
District Functional ClassTB Map

Page

03/14/2013
1 of 46

(Work Order Number is equal to "FY13-O3")
Sort [..\Thomas Bros Map Page] Ascending
Filter
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Asphalt Tons -Inlay 1289 ton

Asphalt Tons - Overlay

Base Repair

Base Repair Area

Bus Pad

Curb Ramp Locations

Curb Ramps

Edge MillingFull Width Grind

Hump Removal

Inlet Marker

Inlet Protection

Mill / Pave

Mill / Pave

Speed Humps

71610 ft²930 ft

Survey Monument

77 ft

Traffic Loops 32 ea

XGutter

Comments

MIRA MESA BL NEW SALEM ST WESTONHILL DR 6 Major1209-C4

Hump Removal

Asphalt Tons -Inlay 2025 ton

Asphalt Tons - Overlay

Base Repair 20 ton

Base Repair Area 250 ft²

Bus Pad

Curb Ramp Locations NEC, SEC @ GREENFORD
DR; NWC, SWC @
MARBURRY AV

Curb Ramps 4 ea

Edge MillingFull Width Grind

Hump Removal

Inlet Marker 2 ea

Inlet Protection 2 ea

Mill / Pave 0 ton

Mill / Pave 0 ft²

Speed Humps

112500
ft²

1250 ft

Survey Monument

90 ft

Traffic Loops 24 ea

XGutter

Comments

MIRA MESA BL GREENFORD DR MARBURY AV 6 Major1209-D3

Hump Removal

Asphalt Tons -Inlay 1580 ton

Asphalt Tons - Overlay

Base Repair 19 ton

Base Repair Area 240 ft²

Bus Pad

Curb Ramp Locations NEC, SEC @ MARBURY ;
SWC @ RICKERT RD

Curb Ramps 3 ea

Edge MillingFull Width Grind

Hump Removal

Inlet Marker

Inlet Protection

Mill / Pave 0 ton

Mill / Pave 0 ft²

Speed Humps

87750 ft²975 ft

Survey Monument

90 ft

Traffic Loops 24 ea

XGutter

Comments

MIRA MESA BL MARBURY AV RICKERT RD 6 Major1209-D3

Hump Removal

AreaLength Width Trash DayStreet Name From To Council
District Functional ClassTB Map

Page

03/14/2013
2 of 46

(Work Order Number is equal to "FY13-O3")
Sort [..\Thomas Bros Map Page] Ascending
Filter
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Asphalt Tons -Inlay 1405 ton

Asphalt Tons - Overlay

Base Repair 14 ton

Base Repair Area 180 ft²

Bus Pad

Curb Ramp Locations SEC, NEC @ WESTONHILL
DR; NWC, SWC @
GREENFORD DR

Curb Ramps 4 ea

Edge MillingFull Width Grind

Hump Removal

Inlet Marker

Inlet Protection

Mill / Pave 0 ton

Mill / Pave 0 ft²

Speed Humps

78030 ft²867 ft

Survey Monument

90 ft

Traffic Loops 12 ea

XGutter

Comments

MIRA MESA BL WESTONHILL DR GREENFORD DR 6 Major1209-D4

Hump Removal

Asphalt Tons -Inlay 396 ton

Asphalt Tons - Overlay

Base Repair 0 ton

Base Repair Area 0 ft²

Bus Pad

Curb Ramp Locations NWC, SWC @ BLACK MT
RD; SEC @ RICKERT RD

Curb Ramps 3 ea

Edge MillingFull Width Grind

Hump Removal

Inlet Marker 2 ea

Inlet Protection 2 ea

Mill / Pave 0 ton

Mill / Pave 0 ft²

Speed Humps

59490 ft²661 ft

Survey Monument

90 ft

Traffic Loops 5 ea

XGutter

Comments

MIRA MESA BL RICKERT RD BLACK MTN RD 6 Major1209-E3

Hump Removal

Asphalt Tons -Inlay 561 ton

Asphalt Tons - Overlay

Base Repair

Base Repair Area

Bus Pad

Curb Ramp Locations NEC, SEC @ TOREY PINES
RD

Curb Ramps 2 ea

Edge MillingFull Width Grind

Hump Removal

Inlet Marker

Inlet Protection

Mill / Pave

Mill / Pave

Speed Humps

31160 ft²380 ft

Survey Monument

82 ft

Traffic Loops

XGutter

Comments

LA JOLLA PY TORREY PINES RD HIDDEN VALLEY RD 1 Collector1227-H6

Hump Removal

AreaLength Width Trash DayStreet Name From To Council
District Functional ClassTB Map

Page

03/14/2013
3 of 46

(Work Order Number is equal to "FY13-O3")
Sort [..\Thomas Bros Map Page] Ascending
Filter
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Asphalt Tons -Inlay 211 ton

Asphalt Tons - Overlay

Base Repair

Base Repair Area

Bus Pad

Curb Ramp Locations

Curb Ramps

Edge MillingFull Width Grind

Hump Removal

Inlet Marker

Inlet Protection

Mill / Pave

Mill / Pave

Speed Humps

117260
ft²

1430 ft

Survey Monument

82 ft

Traffic Loops

XGutter

Comments

LA JOLLA PY HIDDEN VALLEY RD LA JOLLA PY ON RA 1 Collector1227-J6

Hump Removal

Asphalt Tons -Inlay 4133 ton

Asphalt Tons - Overlay

Base Repair

Base Repair Area

Bus Pad

Curb Ramp Locations

Curb Ramps

Edge MillingFull Width Grind

Hump Removal

Inlet Marker

Inlet Protection

Mill / Pave

Mill / Pave

Speed Humps

229600
ft²

2800 ft

Survey Monument

82 ft

Traffic Loops

XGutter

Comments

LA JOLLA PY LA JOLLA PY ON RA LA JOLLA PY OFF RA 1 Collector1227-J6

Hump Removal

Asphalt Tons -Inlay 1948 ton

Asphalt Tons - Overlay

Base Repair

Base Repair Area

Bus Pad

Curb Ramp Locations

Curb Ramps

Edge MillingFull Width Grind

Hump Removal

Inlet Marker

Inlet Protection

Mill / Pave

Mill / Pave

Speed Humps

108240
ft²

1320 ft

Survey Monument

82 ft

Traffic Loops

XGutter

Comments CALTRANS PERMIT REQUIRED

LA JOLLA PY LA JOLLA PY OFF RA LA JOLLA SCENIC S DR 1 Collector1228-A7

Hump Removal

AreaLength Width Trash DayStreet Name From To Council
District Functional ClassTB Map

Page

03/14/2013
4 of 46

(Work Order Number is equal to "FY13-O3")
Sort [..\Thomas Bros Map Page] Ascending
Filter
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Asphalt Tons -Inlay 515 ton

Asphalt Tons - Overlay

Base Repair 13 ton

Base Repair Area 168 ft²

Bus Pad

Curb Ramp Locations

Curb Ramps

Edge MillingFull Width Grind

Hump Removal

Inlet Marker

Inlet Protection

Mill / Pave

Mill / Pave

Speed Humps

42942 ft²1263 ft

Survey Monument

34 ft

Traffic Loops

XGutter

Comments PAVE AFTER 03/19/2013 REHAB PROJECT L-1

EL CAM DEL TEATRO MUIRLANDS DR LA CUMBRE DR 1 Residential1247-G1

Hump Removal

Asphalt Tons -Inlay 688 ton

Asphalt Tons - Overlay

Base Repair

Base Repair Area 172 ft²

Bus Pad

Curb Ramp Locations

Curb Ramps

Edge MillingFull Width Grind

Hump Removal

Inlet Marker 3 ea

Inlet Protection 3 ea

Mill / Pave

Mill / Pave

Speed Humps

57324 ft²1686 ft

Survey Monument

34 ft

Traffic Loops

XGutter

Comments PAVE AFTER 03/19/2013 REHAB L-1 PROJECT

EL CAM DEL TEATRO MUIRLANDS DR MUIRLANDS DR 1 Residential1247-G2

Hump Removal

Asphalt Tons -Inlay 70 ton

Asphalt Tons - Overlay

Base Repair 0 ton

Base Repair Area 0 ft²

Bus Pad

Curb Ramp Locations

Curb Ramps

Edge MillingFull Width Grind

Hump Removal

Inlet Marker

Inlet Protection

Mill / Pave 0 ton

Mill / Pave 0 ft²

Speed Humps

5814 ft²171 ft

Survey Monument

34 ft

Traffic Loops

XGutter

Comments

MUIRLANDS DR EL CAM DEL TEATRO EL CAM DEL TEATRO 1 Prime1247-G2

Hump Removal
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Asphalt Tons -Inlay 194 ton

Asphalt Tons - Overlay

Base Repair

Base Repair Area

Bus Pad

Curb Ramp Locations

Curb Ramps

Edge MillingFull Width Grind

Hump Removal

Inlet Marker

Inlet Protection

Mill / Pave

Mill / Pave

Speed Humps

16203 ft²491 ft

Survey Monument

33 ft

Traffic Loops

XGutter

Comments LIMITS OF WORK ARE FROM 1829 TO LA JOLLA SCENIC DR 

EL CAM DEL TEATRO LA CUMBRE DR LA JOLLA SCENIC S DR 1 Residential1247-H2

Hump Removal

Asphalt Tons -Inlay 2974 ton

Asphalt Tons - Overlay

Base Repair

Base Repair Area

Bus Pad

Curb Ramp Locations NE & SE @ NORTHSIDE

Curb Ramps 2 ea

Edge MillingFull Width Grind

Hump Removal

Inlet Marker 1 ea

Inlet Protection 1 ea

Mill / Pave

Mill / Pave

Speed Humps

165200
ft²

2065 ft

Survey Monument

80 ft

Traffic Loops 18 ea

XGutter

Comments 50/67144

FRIARS RD NORTHSIDE DR FRIARS RD RA 7 Collector1249-E7

Hump Removal

Asphalt Tons -Inlay 788 ton

Asphalt Tons - Overlay

Base Repair 0 ton

Base Repair Area 0 ft²

Bus Pad

Curb Ramp Locations

Curb Ramps

Edge MillingFull Width Grind

Hump Removal

Inlet Marker

Inlet Protection 1 ea

Mill / Pave 0 ton

Mill / Pave 0 ft²

Speed Humps

43760 ft²547 ft

Survey Monument

80 ft

Traffic Loops

XGutter

Comments

FRIARS RD MISSION VILLAGE DR FRIARS RD RA 7 Collector1249-F7

Hump Removal
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Asphalt Tons -Inlay 2318 ton

Asphalt Tons - Overlay

Base Repair 0 ton

Base Repair Area 0 ft²

Bus Pad

Curb Ramp Locations

Curb Ramps

Edge MillingFull Width Grind

Hump Removal

Inlet Marker

Inlet Protection

Mill / Pave 0 ton

Mill / Pave 0 ft²

Speed Humps

128800
ft²

1610 ft

Survey Monument

80 ft

Traffic Loops

XGutter

Comments

FRIARS RD FRIARS RD RA MISSION VILLAGE DR 7 Collector1249-F7

Hump Removal

Asphalt Tons -Inlay 2943 ton

Asphalt Tons - Overlay

Base Repair 4 ton

Base Repair Area 45 ft²

Bus Pad

Curb Ramp Locations NW, SW, NE, SE @
.RANCHO MISSION RD

Curb Ramps 4 ea

Edge MillingFull Width Grind

Hump Removal

Inlet Marker

Inlet Protection 2 ea

Mill / Pave 0 ton

Mill / Pave 0 ft²

Speed Humps

163512
ft²

1514 ft

Survey Monument

108 ft

Traffic Loops 24 ea

XGutter

Comments CALTRANS PERMIT REQUIRED 

FRIARS RD FRIARS RD RA RANCHO MISSION RD 7 Collector1249-G7

Hump Removal

Asphalt Tons -Inlay 3215 ton

Asphalt Tons - Overlay

Base Repair

Base Repair Area

Bus Pad

Curb Ramp Locations NE&NW @ JACKSON DR;
SW @ GOLFCREST

Curb Ramps 3 ea

Edge MillingFull Width Grind

Hump Removal

Inlet Marker 1 ea

Inlet Protection 2 ea

Mill / Pave

Mill / Pave

Speed Humps

176184
ft²

2447 ft

Survey Monument

72 ft

Traffic Loops 29 ea

XGutter

Comments 50/63179

NAVAJO RD JACKSON DR GOLFCREST DR 7 Major1250-F4

Hump Removal
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Asphalt Tons -Inlay 1668 ton

Asphalt Tons - Overlay

Base Repair

Base Repair Area

Bus Pad

Curb Ramp Locations

Curb Ramps

Edge MillingFull Width Grind

Hump Removal

Inlet Marker 2 ea

Inlet Protection 2 ea

Mill / Pave

Mill / Pave

Speed Humps

92670 ft²3089 ft

Survey Monument 1 ea

30 ft

Traffic Loops 8 ea

XGutter

Comments OVERLAY WESTBOUND ONLY

NAVAJO RD GOLFCREST DR SOARING DR 7 Major1250-G4

Hump Removal

Asphalt Tons -Inlay 904 ton

Asphalt Tons - Overlay

Base Repair

Base Repair Area

Bus Pad

Curb Ramp Locations NEC @ SOARING DR; 1
NWC @ COWLES MTN BL

Curb Ramps 2 ea

Edge MillingFull Width Grind

Hump Removal

Inlet Marker

Inlet Protection 1 ea

Mill / Pave

Mill / Pave

Speed Humps

50220 ft²837 ft

Survey Monument

60 ft

Traffic Loops 8 ea

XGutter

Comments

NAVAJO RD SOARING DR COWLES MTN BL 7 Major1250-H4

Hump Removal

Asphalt Tons -Inlay 2537 ton

Asphalt Tons - Overlay

Base Repair

Base Repair Area

Bus Pad

Curb Ramp Locations NE @ COLWES MT; NW @
BOULDER LAKE

Curb Ramps 2 ea

Edge MillingFull Width Grind

Hump Removal

Inlet Marker 2 ea

Inlet Protection 2 ea

Mill / Pave

Mill / Pave

Speed Humps

140940
ft²

2349 ft

Survey Monument

60 ft

Traffic Loops 14 ea

XGutter

Comments

NAVAJO RD COWLES MTN BL BOULDER LAKE AV 7 Major1250-H4

Hump Removal
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Asphalt Tons -Inlay 1342 ton

Asphalt Tons - Overlay

Base Repair

Base Repair Area

Bus Pad

Curb Ramp Locations NE @ BOULDER LAKE; NW,
SW @ BISBY LAKE

Curb Ramps 3 ea

Edge MillingFull Width Grind

Hump Removal

Inlet Marker

Inlet Protection

Mill / Pave

Mill / Pave

Speed Humps

74580 ft²1243 ft

Survey Monument

60 ft

Traffic Loops 16 ea

XGutter

Comments DON'T OVERLAY INTERSECTION OF BISBY LAKE DUE TO COLLEGE RANCH HYDRO PUMP STATION PROJECT 

NAVAJO RD BOULDER LAKE AV BISBY LAKE AV 7 Major1250-J4

Hump Removal

Asphalt Tons -Inlay 1377 ton

Asphalt Tons - Overlay

Base Repair

Base Repair Area

Bus Pad

Curb Ramp Locations SEC @ BISBY LAKE AV;
NWC @ LAKE MURRAY BL

Curb Ramps 2 ea

Edge MillingFull Width Grind

Hump Removal

Inlet Marker

Inlet Protection

Mill / Pave

Mill / Pave

Speed Humps

76500 ft²1020 ft

Survey Monument

75 ft

Traffic Loops 19 ea

XGutter

Comments DON'T OVERLAY IINTERSECTION OF BISBY LAKE AV DUE TO COLLEGE RANCH HYDRO PUMP STATION PROJECT

NAVAJO RD BISBY LAKE AV LAKE MURRAY BL 7 Major1250-J4

Hump Removal

Asphalt Tons -Inlay 899 ton

Asphalt Tons - Overlay

Base Repair

Base Repair Area

Bus Pad

Curb Ramp Locations NE, SE @ LAKE MURRAY
BLVD; SW @ JAFFE CT

Curb Ramps 3 ea

Edge MillingFull Width Grind

Hump Removal

Inlet Marker

Inlet Protection 1 ea

Mill / Pave

Mill / Pave

Speed Humps

49966 ft²602 ft

Survey Monument

83 ft

Traffic Loops 13 ea

XGutter

Comments 50/63179

NAVAJO RD LAKE MURRAY BL JAFFE CT 7 Major1251-A4

Hump Removal
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Asphalt Tons -Inlay 1068 ton

Asphalt Tons - Overlay

Base Repair

Base Repair Area

Bus Pad

Curb Ramp Locations SE @ JAFFE CT; NW & SW
@ HWY 125, 2 ALLEY
RAMPS

Curb Ramps 5 ea

Edge MillingFull Width Grind

Hump Removal

Inlet Marker

Inlet Protection

Mill / Pave

Mill / Pave

Speed Humps

59345 ft²715 ft

Survey Monument

83 ft

Traffic Loops 9 ea

XGutter

Comments CALTRANS PERMIT REQUIRED

NAVAJO RD JAFFE CT CITY BOUNDARY 7 Major1251-A4

Hump Removal

Asphalt Tons -Inlay 83 ton

Asphalt Tons - Overlay

Base Repair

Base Repair Area

Bus Pad

Curb Ramp Locations NWC, NEC @ HUNTER ST

Curb Ramps 2 ea

Edge MillingFull Width Grind

Hump Removal

Inlet Marker 1 ea

Inlet Protection 1 ea

Mill / Pave

Mill / Pave

Speed Humps

6900 ft²230 ft

Survey Monument

30 ft

Traffic Loops

XGutter

Comments

JACKDAW ST HUNTER ST END 3 Residential1268-J4

Hump Removal

Asphalt Tons -Inlay 125 ton

Asphalt Tons - Overlay

Base Repair 3 ton

Base Repair Area 40 ft²

Bus Pad

Curb Ramp Locations SWC, SEC @ HUNTER ST

Curb Ramps 2 ea

Edge MillingFull Width Grind

Hump Removal

Inlet Marker

Inlet Protection

Mill / Pave

Mill / Pave

Speed Humps

10380 ft²346 ft

Survey Monument

30 ft

Traffic Loops

XGutter

Comments

JACKDAW ST W ARBOR DR HUNTER ST 3 Residential1268-J5

Hump Removal
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Asphalt Tons -Inlay 114 ton

Asphalt Tons - Overlay

Base Repair

Base Repair Area

Bus Pad

Curb Ramp Locations NWC, NEC @ WASHINGTON
PL; SWC, SEC @ FORT
STOCKTON DR

Curb Ramps 4 ea

Edge MillingFull Width Grind

Hump Removal

Inlet Marker

Inlet Protection

Mill / Pave

Mill / Pave

Speed Humps

9480 ft²316 ft

Survey Monument

30 ft

Traffic Loops

XGutter

Comments

JACKDAW ST WASHINGTON PL FORT STOCKTON DR 3 Residential1268-J5

Hump Removal

Asphalt Tons -Inlay 106 ton

Asphalt Tons - Overlay

Base Repair 0 ton

Base Repair Area 0 ft²

Bus Pad

Curb Ramp Locations NWC @ FORT STOCKTON
DR; SWC, SEC @ W LEWIS
ST

Curb Ramps 3 ea

Edge MillingFull Width Grind

Hump Removal

Inlet Marker

Inlet Protection

Mill / Pave 0 ton

Mill / Pave 0 ft²

Speed Humps

8850 ft²295 ft

Survey Monument

30 ft

Traffic Loops

XGutter

Comments DON'T OVERLAY INTERSECTION OF W LEWIS ST. UNIVERSITY PIPELINE PROJECT STRT 2014

JACKDAW ST FORT STOCKTON DR W LEWIS ST 3 Residential1268-J5

Hump Removal

Asphalt Tons -Inlay 121 ton

Asphalt Tons - Overlay

Base Repair

Base Repair Area

Bus Pad

Curb Ramp Locations NWC, NEC @ LEWIS ST

Curb Ramps 2 ea

Edge MillingFull Width Grind

Hump Removal

Inlet Marker

Inlet Protection

Mill / Pave

Mill / Pave

Speed Humps

10050 ft²335 ft

Survey Monument

30 ft

Traffic Loops

XGutter

Comments DON'T OVERLAY W LEWIS ST

JACKDAW ST W LEWIS ST W MONTECITO WY 3 Residential1268-J5

Hump Removal
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Asphalt Tons -Inlay 127 ton

Asphalt Tons - Overlay

Base Repair

Base Repair Area

Bus Pad

Curb Ramp Locations

Curb Ramps

Edge MillingFull Width Grind

Hump Removal

Inlet Marker

Inlet Protection

Mill / Pave

Mill / Pave

Speed Humps

10560 ft²352 ft

Survey Monument

30 ft

Traffic Loops

XGutter

Comments

JACKDAW ST W MONTECITO WY W ARBOR DR 3 Residential1268-J5

Hump Removal

Asphalt Tons -Inlay 49 ton

Asphalt Tons - Overlay

Base Repair 0 ton

Base Repair Area 0 ft²

Bus Pad

Curb Ramp Locations SWC, SEC @ WASHINGTON
PL

Curb Ramps 2 ea

Edge MillingFull Width Grind

Hump Removal

Inlet Marker 1 ea

Inlet Protection 2 ea

Mill / Pave 0 ton

Mill / Pave 0 ft²

Speed Humps

4080 ft²136 ft

Survey Monument

30 ft

Traffic Loops

XGutter

Comments

JACKDAW ST BEGIN WASHINGTON PL 3 Residential1268-J5

Hump Removal

Asphalt Tons -Inlay

Asphalt Tons - Overlay 455 ton

Base Repair 26 ton

Base Repair Area 330 ft²

Bus Pad

Curb Ramp Locations SW & SE @ CYPRESS AV

Curb Ramps 2 ea

Edge MillingFull Width Grind

Hump Removal

Inlet Marker

Inlet Protection

Mill / Pave 0 ton

Mill / Pave 0 ft²

Speed Humps

30349 ft²979 ft

Survey Monument

31 ft

Traffic Loops

XGutter

Comments 1/2" LEVELING COURSE WITH PAVING MAT
OVERLAY WITH PAVEMENT FABRIC

WILSHIRE TR MYRTLE AV CYPRESS AV 3 Residential1269-C6

Hump Removal
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Asphalt Tons -Inlay 1476 ton

Asphalt Tons - Overlay

Base Repair

Base Repair Area

Bus Pad

Curb Ramp Locations

Curb Ramps

Edge MillingFull Width Grind

Hump Removal

Inlet Marker 3 ea

Inlet Protection 3 ea

Mill / Pave

Mill / Pave

Speed Humps

81984 ft²1708 ft

Survey Monument

48 ft

Traffic Loops 12 ea

XGutter

Comments

TEXAS ST ADAMS AV CAM DEL RIO SOUTH 3 Major1269-D3

Hump Removal

Asphalt Tons -Inlay

Asphalt Tons - Overlay

Base Repair

Base Repair Area

Bus Pad

Curb Ramp Locations

Curb Ramps

Edge MillingFull Width Grind

Hump Removal

Inlet Marker

Inlet Protection

Mill / Pave

Mill / Pave

Speed Humps

Survey Monument

Traffic Loops

XGutter

Comments SN 5/51515

FLEETRIDGE DR VARONA ST POINT LOMA AV 2 Residential1288-A2

Hump Removal

Asphalt Tons -Inlay

Asphalt Tons - Overlay

Base Repair

Base Repair Area

Bus Pad

Curb Ramp Locations

Curb Ramps

Edge MillingFull Width Grind

Hump Removal

Inlet Marker

Inlet Protection

Mill / Pave

Mill / Pave

Speed Humps

Survey Monument

Traffic Loops

XGutter

Comments

LIGGETT DR POINT LOMA AV VARONA ST 2 Residential1288-A2

Hump Removal
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Asphalt Tons -Inlay 279 ton

Asphalt Tons - Overlay

Base Repair 0 ton

Base Repair Area 0 ft²

Bus Pad

Curb Ramp Locations NW & NE @ C ST

Curb Ramps 2 ea

Edge MillingFull Width Grind

Hump Removal

Inlet Marker 3 ea

Inlet Protection 3 ea

Mill / Pave 0 ton

Mill / Pave 0 ft²

Speed Humps

15500 ft²310 ft

Survey Monument

50 ft

Traffic Loops

XGutter

Comments

04TH AV C ST B ST 3 Major1289-A3

Hump Removal

Asphalt Tons -Inlay 257 ton

Asphalt Tons - Overlay

Base Repair 0 ton

Base Repair Area 0 ft²

Bus Pad

Curb Ramp Locations NE @ C ST; NW, NE @
BROADWAY

Curb Ramps 3 ea

Edge MillingFull Width Grind

Hump Removal

Inlet Marker 2 ea

Inlet Protection 2 ea

Mill / Pave 0 ton

Mill / Pave 0 ft²

Speed Humps

14300 ft²286 ft

Survey Monument

50 ft

Traffic Loops

XGutter

Comments

04TH AV BROADWAY C ST 3 Major1289-A3

Hump Removal

Asphalt Tons -Inlay 173 ton

Asphalt Tons - Overlay

Base Repair 10 ton

Base Repair Area 120 ft²

Bus Pad

Curb Ramp Locations SW, SE @ BROADWAY; NW,
NE @ E ST

Curb Ramps 4 ea

Edge MillingFull Width Grind

Hump Removal

Inlet Marker

Inlet Protection

Mill / Pave 0 ton

Mill / Pave 0 ft²

Speed Humps

9600 ft²192 ft

Survey Monument

50 ft

Traffic Loops 7 ea

XGutter

Comments

04TH AV E ST BROADWAY 3 Major1289-A3

Hump Removal
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Asphalt Tons -Inlay 311 ton

Asphalt Tons - Overlay

Base Repair 42 ton

Base Repair Area 536 ft²

Bus Pad

Curb Ramp Locations SE @ E ST; NW, NE @ F ST

Curb Ramps 3 ea

Edge MillingFull Width Grind

Hump Removal

Inlet Marker 2 ea

Inlet Protection 2 ea

Mill / Pave 0 ton

Mill / Pave 0 ft²

Speed Humps

17250 ft²345 ft

Survey Monument

50 ft

Traffic Loops

XGutter

Comments

04TH AV F ST E ST 3 Major1289-A3

Hump Removal

Asphalt Tons -Inlay 292 ton

Asphalt Tons - Overlay

Base Repair 0 ton

Base Repair Area 0 ft²

Bus Pad

Curb Ramp Locations NW & NE @ B ST

Curb Ramps 2 ea

Edge MillingFull Width Grind

Hump Removal

Inlet Marker 2 ea

Inlet Protection 2 ea

Mill / Pave 0 ton

Mill / Pave 0 ft²

Speed Humps

16200 ft²324 ft

Survey Monument

50 ft

Traffic Loops

XGutter

Comments PARKING METERS , "T''S . DON'T OVERLAY INTERSECTION OF A ST GJ 799 END 08/2013

04TH AV B ST A ST 3 Major1289-A3

Hump Removal

Asphalt Tons -Inlay 302 ton

Asphalt Tons - Overlay

Base Repair

Base Repair Area

Bus Pad

Curb Ramp Locations SE @ E ST

Curb Ramps 1 ea

Edge MillingFull Width Grind

Hump Removal

Inlet Marker 1 ea

Inlet Protection 1 ea

Mill / Pave

Mill / Pave

Speed Humps

16758 ft²399 ft

Survey Monument

42 ft

Traffic Loops

XGutter

Comments  LIMITS OF WORK  94 WB ON RAMPS  TO E ST .   CALTRANS PERMIT REQUIRED. 

28TH ST TREAT ST E ST 3 Prime1289-E3

Hump Removal
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Asphalt Tons -Inlay 265 ton

Asphalt Tons - Overlay

Base Repair 0 ton

Base Repair Area

Bus Pad

Curb Ramp Locations

Curb Ramps

Edge MillingFull Width Grind

Hump Removal

Inlet Marker

Inlet Protection 2 ea

Mill / Pave 0 ton

Mill / Pave

Speed Humps

14720 ft²368 ft

Survey Monument

40 ft

Traffic Loops

Wednesday

XGutter

Comments CALTRANS PERMIT REQUIRED. DON'T OVERLAY INTERSECTION OF G ST SEWER GROUP 697A STRT 07/2016

28TH ST MARKET ST G ST 8 Prime1289-E3

Hump Removal

Asphalt Tons -Inlay 68 ton

Asphalt Tons - Overlay

Base Repair

Base Repair Area

Bus Pad

Curb Ramp Locations NE @ E ST

Curb Ramps 1 ea

Edge MillingFull Width Grind

Hump Removal

Inlet Marker

Inlet Protection

Mill / Pave

Mill / Pave

Speed Humps

3780 ft²90 ft

Survey Monument

42 ft

Traffic Loops

XGutter

Comments

28TH ST E ST E ST 3 Prime1289-E3

Hump Removal

Asphalt Tons -Inlay 512 ton

Asphalt Tons - Overlay

Base Repair 0 ton

Base Repair Area 0 ft²

Bus Pad

Curb Ramp Locations

Curb Ramps

Edge MillingFull Width Grind

Hump Removal

Inlet Marker

Inlet Protection

Mill / Pave 0 ton

Mill / Pave 0 ft²

Speed Humps

28420 ft²406 ft

Survey Monument

70 ft

Traffic Loops

XGutter

Comments

MARKET ST 28TH ST 29TH ST 8 Major1289-E3

Hump Removal
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Asphalt Tons -Inlay 190 ton

Asphalt Tons - Overlay

Base Repair 0 ton

Base Repair Area 0 ft²

Bus Pad

Curb Ramp Locations SW @ BROADWAY

Curb Ramps 1 ea

Edge MillingFull Width Grind

Hump Removal

Inlet Marker

Inlet Protection

Mill / Pave 0 ton

Mill / Pave 0 ft²

Speed Humps

10560 ft²264 ft

Survey Monument

40 ft

Traffic Loops

XGutter

Comments

28TH ST E ST BROADWAY 3 Prime1289-E3

Hump Removal

Asphalt Tons -Inlay 326 ton

Asphalt Tons - Overlay

Base Repair 0 ton

Base Repair Area 0 ft²

Bus Pad

Curb Ramp Locations

Curb Ramps

Edge MillingFull Width Grind

Hump Removal

Inlet Marker

Inlet Protection

Mill / Pave 0 ton

Mill / Pave 0 ft²

Speed Humps

18130 ft²490 ft

Survey Monument

37 ft

Traffic Loops

XGutter

Comments

S 35TH ST MARTIN AV FLORENCE ST 9 Prime1289-F5

Hump Removal

Asphalt Tons -Inlay 220 ton

Asphalt Tons - Overlay

Base Repair 0 ton

Base Repair Area 0 ft²

Bus Pad

Curb Ramp Locations

Curb Ramps

Edge MillingFull Width Grind

Hump Removal

Inlet Marker

Inlet Protection

Mill / Pave 0 ton

Mill / Pave 0 ft²

Speed Humps

12210 ft²330 ft

Survey Monument

37 ft

Traffic Loops

XGutter

Comments CALTRANS PERMIT REQUIRED

S 35TH ST I-15 NB OFF RA VALLE AV 9 Prime1289-F5

Hump Removal
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Asphalt Tons -Inlay 200 ton

Asphalt Tons - Overlay

Base Repair

Base Repair Area

Bus Pad

Curb Ramp Locations

Curb Ramps

Edge MillingFull Width Grind

Hump Removal

Inlet Marker

Inlet Protection

Mill / Pave

Mill / Pave

Speed Humps

11100 ft²300 ft

Survey Monument

37 ft

Traffic Loops

XGutter

Comments

S 35TH ST VALLE AV MARTIN AV 9 Prime1289-F5

Hump Removal

Asphalt Tons -Inlay 133 ton

Asphalt Tons - Overlay

Base Repair 0 ton

Base Repair Area 0 ft²

Bus Pad

Curb Ramp Locations

Curb Ramps

Edge MillingFull Width Grind

Hump Removal

Inlet Marker

Inlet Protection

Mill / Pave 0 ton

Mill / Pave 0 ft²

Speed Humps

7410 ft²190 ft

Survey Monument

39 ft

Traffic Loops

XGutter

Comments

S 35TH ST FLORENCE ST FLORENCE LN 9 Prime1289-F5

Hump Removal

Asphalt Tons -Inlay 201 ton

Asphalt Tons - Overlay

Base Repair

Base Repair Area

Bus Pad

Curb Ramp Locations NW, SW @ 35TH ST

Curb Ramps 2 ea

Edge MillingFull Width Grind

Hump Removal

Inlet Marker 1 ea

Inlet Protection 1 ea

Mill / Pave

Mill / Pave

Speed Humps

16728 ft²492 ft

Survey Monument

34 ft

Traffic Loops

XGutter

Comments sn50/55157

MARTIN AV BEGIN S 35TH ST 9 Residential1289-F5

Hump Removal
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Asphalt Tons -Inlay 275 ton

Asphalt Tons - Overlay

Base Repair 0 ton

Base Repair Area 0 ft²

Bus Pad

Curb Ramp Locations

Curb Ramps

Edge MillingFull Width Grind

Hump Removal

Inlet Marker

Inlet Protection

Mill / Pave 0 ton

Mill / Pave 0 ft²

Speed Humps

15300 ft²450 ft

Survey Monument

34 ft

Traffic Loops

XGutter

Comments

VALLE AV BEGIN S 35TH ST 9 Residential1289-F5

Hump Removal

Asphalt Tons -Inlay 284 ton

Asphalt Tons - Overlay

Base Repair 0 ton

Base Repair Area 0 ft²

Bus Pad

Curb Ramp Locations SW @ 36TH ; NE, SE @
35TH ST

Curb Ramps 3 ea

Edge MillingFull Width Grind

Hump Removal

Inlet Marker

Inlet Protection

Mill / Pave 0 ton

Mill / Pave 0 ft²

Speed Humps

23674 ft²623 ft

Survey Monument

38 ft

Traffic Loops

XGutter

Comments

LOGAN AV FLORENCE LN S 36TH ST 9 Residential1289-F5

Hump Removal

Asphalt Tons -Inlay 77 ton

Asphalt Tons - Overlay

Base Repair

Base Repair Area

Bus Pad

Curb Ramp Locations

Curb Ramps

Edge MillingFull Width Grind

Hump Removal

Inlet Marker

Inlet Protection

Mill / Pave

Mill / Pave

Speed Humps

6422 ft²169 ft

Survey Monument

38 ft

Traffic Loops

XGutter

Comments

S 37TH ST OCEAN VIEW BL JEWELL DR 9 Prime1289-G5

Hump Removal
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Asphalt Tons -Inlay 67 ton

Asphalt Tons - Overlay

Base Repair

Base Repair Area

Bus Pad

Curb Ramp Locations

Curb Ramps

Edge MillingFull Width Grind

Hump Removal

Inlet Marker

Inlet Protection

Mill / Pave

Mill / Pave

Speed Humps

5550 ft²150 ft

Survey Monument

37 ft

Traffic Loops

XGutter

Comments

S 38TH ST TEAK ST HEMLOCK ST 9 Residential1289-G5

Hump Removal

Asphalt Tons -Inlay 231 ton

Asphalt Tons - Overlay

Base Repair

Base Repair Area

Bus Pad

Curb Ramp Locations

Curb Ramps

Edge MillingFull Width Grind

Hump Removal

Inlet Marker

Inlet Protection

Mill / Pave

Mill / Pave

Speed Humps

19230 ft²641 ft

Survey Monument

30 ft

Traffic Loops

XGutter

Comments

HEMLOCK ST S 38TH ST S 39TH ST 9 Residential1289-G5

Hump Removal

Asphalt Tons -Inlay 81 ton

Asphalt Tons - Overlay

Base Repair

Base Repair Area

Bus Pad

Curb Ramp Locations NE, SE @ JEWELL DR

Curb Ramps 2 ea

Edge MillingFull Width Grind

Hump Removal

Inlet Marker

Inlet Protection

Mill / Pave

Mill / Pave

Speed Humps

6776 ft²242 ft

Survey Monument

28 ft

Traffic Loops

XGutter

Comments

T ST JEWELL DR S 37TH ST 9 Residential1289-G5

Hump Removal
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Asphalt Tons -Inlay 85 ton

Asphalt Tons - Overlay

Base Repair

Base Repair Area

Bus Pad

Curb Ramp Locations

Curb Ramps

Edge MillingFull Width Grind

Hump Removal

Inlet Marker

Inlet Protection

Mill / Pave

Mill / Pave

Speed Humps

7110 ft²237 ft

Survey Monument

30 ft

Traffic Loops

XGutter

Comments

OLIVEWOOD TR HEMLOCK ST T ST 9 Residential1289-G5

Hump Removal

Asphalt Tons -Inlay 279 ton

Asphalt Tons - Overlay

Base Repair

Base Repair Area

Bus Pad

Curb Ramp Locations NW, SW @ 38TH ST

Curb Ramps 2 ea

Edge MillingFull Width Grind

Hump Removal

Inlet Marker

Inlet Protection

Mill / Pave

Mill / Pave

Speed Humps

23218 ft²611 ft

Survey Monument

38 ft

Traffic Loops

XGutter

Comments

HEMLOCK ST S 37TH ST S 38TH ST 9 Residential1289-G5

Hump Removal

Asphalt Tons -Inlay 291 ton

Asphalt Tons - Overlay

Base Repair

Base Repair Area

Bus Pad

Curb Ramp Locations NW, SW @ F

Curb Ramps 2 ea

Edge MillingFull Width Grind

Hump Removal

Inlet Marker

Inlet Protection

Mill / Pave

Mill / Pave

Speed Humps

24280 ft²607 ft

Survey Monument

40 ft

Traffic Loops

XGutter

Comments

FLORENCE ST OLIVEWOOD TR JEWELL DR 9 Residential1289-G5

Hump Removal
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Asphalt Tons -Inlay 319 ton

Asphalt Tons - Overlay

Base Repair 3 ton

Base Repair Area 36 ft²

Bus Pad

Curb Ramp Locations

Curb Ramps

Edge MillingFull Width Grind

Hump Removal

Inlet Marker

Inlet Protection

Mill / Pave

Mill / Pave

Speed Humps

26598 ft²682 ft

Survey Monument

39 ft

Traffic Loops

XGutter

Comments

TEAK ST S 39TH ST S 40TH ST 9 Residential1289-G5

Hump Removal

Asphalt Tons -Inlay 280 ton

Asphalt Tons - Overlay

Base Repair

Base Repair Area

Bus Pad

Curb Ramp Locations

Curb Ramps

Edge MillingFull Width Grind

Hump Removal

Inlet Marker

Inlet Protection

Mill / Pave

Mill / Pave

Speed Humps

23347 ft²631 ft

Survey Monument

37 ft

Traffic Loops

XGutter

Comments

T ST S 37TH ST S 38TH ST 9 Residential1289-G5

Hump Removal

Asphalt Tons -Inlay 110 ton

Asphalt Tons - Overlay

Base Repair

Base Repair Area

Bus Pad

Curb Ramp Locations

Curb Ramps

Edge MillingFull Width Grind

Hump Removal

Inlet Marker

Inlet Protection

Mill / Pave

Mill / Pave

Speed Humps

9184 ft²328 ft

Survey Monument

28 ft

Traffic Loops

XGutter

Comments

FLORENCE ST S 37TH ST S 38TH ST 9 Residential1289-G5

Hump Removal
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Asphalt Tons -Inlay 190 ton

Asphalt Tons - Overlay

Base Repair

Base Repair Area

Bus Pad

Curb Ramp Locations

Curb Ramps

Edge MillingFull Width Grind

Hump Removal

Inlet Marker 1 ea

Inlet Protection 1 ea

Mill / Pave

Mill / Pave

Speed Humps

16290 ft²543 ft

Survey Monument

30 ft

Traffic Loops

XGutter

Comments

OLIVEWOOD TR OCEAN VIEW BL HEMLOCK ST 9 Residential1289-G5

Hump Removal

Asphalt Tons -Inlay 100 ton

Asphalt Tons - Overlay

Base Repair

Base Repair Area

Bus Pad

Curb Ramp Locations

Curb Ramps

Edge MillingFull Width Grind

Hump Removal

Inlet Marker

Inlet Protection

Mill / Pave

Mill / Pave

Speed Humps

8325 ft²225 ft

Survey Monument

37 ft

Traffic Loops

XGutter

Comments

S 38TH ST HEMLOCK ST T ST 9 Residential1289-G5

Hump Removal

Asphalt Tons -Inlay 63 ton

Asphalt Tons - Overlay

Base Repair

Base Repair Area

Bus Pad

Curb Ramp Locations

Curb Ramps

Edge MillingFull Width Grind

Hump Removal

Inlet Marker

Inlet Protection

Mill / Pave

Mill / Pave

Speed Humps

3515 ft²95 ft

Survey Monument

37 ft

Traffic Loops

XGutter

Comments

S 38TH ST HEMLOCK ST HEMLOCK ST 9 Residential1289-G5

Hump Removal
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Asphalt Tons -Inlay 124 ton

Asphalt Tons - Overlay

Base Repair

Base Repair Area

Bus Pad

Curb Ramp Locations

Curb Ramps

Edge MillingFull Width Grind

Hump Removal

Inlet Marker

Inlet Protection

Mill / Pave

Mill / Pave

Speed Humps

10304 ft²368 ft

Survey Monument

28 ft

Traffic Loops

XGutter

Comments

JEWELL DR T ST FLORENCE ST 9 Residential1289-G5

Hump Removal

Asphalt Tons -Inlay 291 ton

Asphalt Tons - Overlay

Base Repair

Base Repair Area 92 ft²

Bus Pad

Curb Ramp Locations

Curb Ramps

Edge MillingFull Width Grind

Hump Removal

Inlet Marker

Inlet Protection

Mill / Pave

Mill / Pave

Speed Humps

24282 ft²639 ft

Survey Monument

38 ft

Traffic Loops

XGutter

Comments

TEAK ST S 38TH ST S 39TH ST 9 Residential1289-G5

Hump Removal

Asphalt Tons -Inlay 136 ton

Asphalt Tons - Overlay

Base Repair

Base Repair Area

Bus Pad

Curb Ramp Locations

Curb Ramps

Edge MillingFull Width Grind

Hump Removal

Inlet Marker

Inlet Protection

Mill / Pave

Mill / Pave

Speed Humps

11324 ft²298 ft

Survey Monument

38 ft

Traffic Loops

XGutter

Comments

S 37TH ST JEWELL DR HEMLOCK ST 9 Prime1289-G5

Hump Removal
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Asphalt Tons -Inlay 26 ton

Asphalt Tons - Overlay

Base Repair

Base Repair Area

Bus Pad

Curb Ramp Locations

Curb Ramps

Edge MillingFull Width Grind

Hump Removal

Inlet Marker

Inlet Protection

Mill / Pave

Mill / Pave

Speed Humps

2156 ft²77 ft

Survey Monument

28 ft

Traffic Loops

XGutter

Comments

JEWELL DR T ST T ST 9 Residential1289-G5

Hump Removal

Asphalt Tons -Inlay 33 ton

Asphalt Tons - Overlay

Base Repair

Base Repair Area

Bus Pad

Curb Ramp Locations NE, SE @ 36TH ST

Curb Ramps 2 ea

Edge MillingFull Width Grind

Hump Removal

Inlet Marker

Inlet Protection

Mill / Pave 0 ton

Mill / Pave

Speed Humps

2775 ft²75 ft

Survey Monument

37 ft

Traffic Loops

XGutter 378 ft²

Comments

HEMLOCK ST S 36TH ST OLIVEWOOD TR 9 Residential1289-G5

Hump Removal

Asphalt Tons -Inlay 148 ton

Asphalt Tons - Overlay

Base Repair

Base Repair Area

Bus Pad

Curb Ramp Locations @ ALLEY

Curb Ramps 2 ea

Edge MillingFull Width Grind

Hump Removal

Inlet Marker

Inlet Protection

Mill / Pave

Mill / Pave

Speed Humps

12320 ft²308 ft

Survey Monument

40 ft

Traffic Loops 4 ea

XGutter

Comments

S 38TH ST OCEAN VIEW BL TEAK ST 9 Residential1289-G5

Hump Removal

AreaLength Width Trash DayStreet Name From To Council
District Functional ClassTB Map

Page

03/14/2013
25 of 46

(Work Order Number is equal to "FY13-O3")
Sort [..\Thomas Bros Map Page] Ascending
Filter

Appendix E - Asphalt Overlay Group III Fiscal Year 2013 Project List Locations 
FY13 Asphalt Overlay Group III 

92 | Page



Asphalt Tons -Inlay 277 ton

Asphalt Tons - Overlay

Base Repair

Base Repair Area

Bus Pad

Curb Ramp Locations SE, NE @ 37TH ST; NW @
38TH ST

Curb Ramps 3 ea

Edge MillingFull Width Grind

Hump Removal

Inlet Marker 1 ea

Inlet Protection 1 ea

Mill / Pave

Mill / Pave

Speed Humps

23088 ft²624 ft

Survey Monument

37 ft

Traffic Loops

XGutter

Comments

TEAK ST JEWELL DR S 38TH ST 9 Residential1289-G5

Hump Removal

Asphalt Tons -Inlay 232 ton

Asphalt Tons - Overlay

Base Repair

Base Repair Area

Bus Pad

Curb Ramp Locations

Curb Ramps

Edge MillingFull Width Grind

Hump Removal

Inlet Marker

Inlet Protection

Mill / Pave

Mill / Pave

Speed Humps

19320 ft²690 ft

Survey Monument

28 ft

Traffic Loops

XGutter

Comments

T ST S 39TH ST S 40TH ST 9 Residential1289-G5

Hump Removal

Asphalt Tons -Inlay 233 ton

Asphalt Tons - Overlay

Base Repair

Base Repair Area

Bus Pad

Curb Ramp Locations NW, SW @ 37TH ST

Curb Ramps 2 ea

Edge MillingFull Width Grind

Hump Removal

Inlet Marker

Inlet Protection

Mill / Pave

Mill / Pave

Speed Humps

19404 ft²693 ft

Survey Monument

28 ft

Traffic Loops

XGutter

Comments

JEWELL DR S 37TH ST T ST 9 Residential1289-G5

Hump Removal
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Asphalt Tons -Inlay 247 ton

Asphalt Tons - Overlay

Base Repair 13 ton

Base Repair Area 170 ft²

Bus Pad

Curb Ramp Locations

Curb Ramps

Edge MillingFull Width Grind

Hump Removal

Inlet Marker

Inlet Protection

Mill / Pave

Mill / Pave

Speed Humps

20550 ft²685 ft

Survey Monument

30 ft

Traffic Loops

XGutter

Comments

HEMLOCK ST S 39TH ST S 40TH ST 9 Residential1289-G5

Hump Removal

Asphalt Tons -Inlay 110 ton

Asphalt Tons - Overlay

Base Repair

Base Repair Area

Bus Pad

Curb Ramp Locations

Curb Ramps

Edge MillingFull Width Grind

Hump Removal

Inlet Marker

Inlet Protection

Mill / Pave

Mill / Pave

Speed Humps

6105 ft²165 ft

Survey Monument

37 ft

Traffic Loops

XGutter

Comments

S 38TH ST TEAK ST TEAK ST 9 Residential1289-G5

Hump Removal

Asphalt Tons -Inlay 81 ton

Asphalt Tons - Overlay

Base Repair

Base Repair Area

Bus Pad

Curb Ramp Locations SE, NE @ OLIVEWOOD TR;
NW, SW @ JEWELL DR

Curb Ramps 4 ea

Edge MillingFull Width Grind

Hump Removal

Inlet Marker

Inlet Protection

Mill / Pave

Mill / Pave

Speed Humps

6720 ft²224 ft

Survey Monument

30 ft

Traffic Loops

XGutter

Comments

T ST OLIVEWOOD TR JEWELL DR 9 Residential1289-G5

Hump Removal
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Asphalt Tons -Inlay 158 ton

Asphalt Tons - Overlay

Base Repair 21 ton

Base Repair Area 269 ft²

Bus Pad

Curb Ramp Locations

Curb Ramps

Edge MillingFull Width Grind

Hump Removal

Inlet Marker 2 ea

Inlet Protection 2 ea

Mill / Pave

Mill / Pave

Speed Humps

13200 ft²440 ft

Survey Monument

30 ft

Traffic Loops

XGutter

Comments

OLIVEWOOD TR T ST FLORENCE ST 9 Residential1289-G5

Hump Removal

Asphalt Tons -Inlay 161 ton

Asphalt Tons - Overlay

Base Repair

Base Repair Area

Bus Pad

Curb Ramp Locations 4 ALLEY RAMPS

Curb Ramps 4 ea

Edge MillingFull Width Grind

Hump Removal

Inlet Marker

Inlet Protection

Mill / Pave

Mill / Pave

Speed Humps

13431 ft²363 ft

Survey Monument

37 ft

Traffic Loops

XGutter

Comments

WODEN ST ACACIA ST BIRCH ST 8 Residential1289-G7

Hump Removal

Asphalt Tons -Inlay 158 ton

Asphalt Tons - Overlay

Base Repair

Base Repair Area

Bus Pad

Curb Ramp Locations NE, SE @ COTTONWOOD, 4
ALLEY

Curb Ramps 6 ea

Edge MillingFull Width Grind

Hump Removal

Inlet Marker

Inlet Protection

Mill / Pave

Mill / Pave

Speed Humps

13135 ft²355 ft

Survey Monument

37 ft

Traffic Loops

XGutter

Comments

WODEN ST BIRCH ST COTTONWOOD ST 8 Residential1289-G7

Hump Removal
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Asphalt Tons -Inlay 150 ton

Asphalt Tons - Overlay

Base Repair

Base Repair Area

Bus Pad

Curb Ramp Locations NW @ ALLEY

Curb Ramps 1 ea

Edge MillingFull Width Grind

Hump Removal

Inlet Marker

Inlet Protection

Mill / Pave

Mill / Pave

Speed Humps

12480 ft²312 ft

Survey Monument

40 ft

Traffic Loops

XGutter 78 ft²

Comments sn15/452773

WODEN ST DALBERGIA ST MAIN ST 8 Residential1289-G7

Hump Removal

Asphalt Tons -Inlay 228 ton

Asphalt Tons - Overlay

Base Repair

Base Repair Area

Bus Pad

Curb Ramp Locations

Curb Ramps

Edge MillingFull Width Grind

Hump Removal

Inlet Marker 3 ea

Inlet Protection 3 ea

Mill / Pave

Mill / Pave

Speed Humps

19006 ft²559 ft

Survey Monument

34 ft

Traffic Loops

XGutter

Comments

T ST S 40TH ST S 41ST ST 9 Residential1289-H5

Hump Removal

Asphalt Tons -Inlay 113 ton

Asphalt Tons - Overlay

Base Repair

Base Repair Area

Bus Pad

Curb Ramp Locations SW @ HEMLOCK ST

Curb Ramps 1 ea

Edge MillingFull Width Grind

Hump Removal

Inlet Marker

Inlet Protection

Mill / Pave

Mill / Pave

Speed Humps

9424 ft²248 ft

Survey Monument

38 ft

Traffic Loops

XGutter

Comments

S 40TH ST HEMLOCK ST T ST 9 Residential1289-H5

Hump Removal
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Asphalt Tons -Inlay 147 ton

Asphalt Tons - Overlay

Base Repair

Base Repair Area

Bus Pad

Curb Ramp Locations NW @ TEAK ST

Curb Ramps 1 ea

Edge MillingFull Width Grind

Hump Removal

Inlet Marker 1 ea

Inlet Protection 1 ea

Mill / Pave

Mill / Pave

Speed Humps

12274 ft²323 ft

Survey Monument

38 ft

Traffic Loops

XGutter

Comments

S 40TH ST OCEAN VIEW BL TEAK ST 9 Residential1289-H5

Hump Removal

Asphalt Tons -Inlay 122 ton

Asphalt Tons - Overlay

Base Repair

Base Repair Area

Bus Pad

Curb Ramp Locations SW @ TEAK ST; NW @
HEMLOCK ST

Curb Ramps 2 ea

Edge MillingFull Width Grind

Hump Removal

Inlet Marker

Inlet Protection

Mill / Pave

Mill / Pave

Speed Humps

10146 ft²267 ft

Survey Monument

38 ft

Traffic Loops

XGutter

Comments

S 40TH ST TEAK ST HEMLOCK ST 9 Residential1289-H5

Hump Removal

Asphalt Tons -Inlay 346 ton

Asphalt Tons - Overlay

Base Repair

Base Repair Area

Bus Pad

Curb Ramp Locations

Curb Ramps

Edge MillingFull Width Grind

Hump Removal

Inlet Marker 2 ea

Inlet Protection 2 ea

Mill / Pave

Mill / Pave

Speed Humps

19198 ft²331 ft

Survey Monument

58 ft

Traffic Loops 9 ea

XGutter

Comments ONLY HALF OF THE STREET IS SAN DIEGO ROW

S 43RD ST DELTA ST EPSILON ST 8 Collector1289-H6

Hump Removal
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Asphalt Tons -Inlay 69 ton

Asphalt Tons - Overlay

Base Repair

Base Repair Area

Bus Pad

Curb Ramp Locations

Curb Ramps

Edge MillingFull Width Grind

Hump Removal

Inlet Marker

Inlet Protection

Mill / Pave

Mill / Pave

Speed Humps

3828 ft²66 ft

Survey Monument

58 ft

Traffic Loops 8 ea

XGutter

Comments ONLY HALF OF THE STREET IS SAN DIEGO ROW. 

S 43RD ST DELTA ST DELTA ST 8 Collector1289-H6

Hump Removal

Asphalt Tons -Inlay 34 ton

Asphalt Tons - Overlay

Base Repair 0 ton

Base Repair Area 0 ft²

Bus Pad

Curb Ramp Locations

Curb Ramps

Edge MillingFull Width Grind

Hump Removal

Inlet Marker

Inlet Protection

Mill / Pave 0 ton

Mill / Pave 0 ft²

Speed Humps

2820 ft²94 ft

Survey Monument

30 ft

Traffic Loops

XGutter

Comments

S 41ST ST NORDICA AV COTTONWOOD ST 8 Residential1289-H7

Hump Removal

Asphalt Tons -Inlay 246 ton

Asphalt Tons - Overlay

Base Repair

Base Repair Area

Bus Pad

Curb Ramp Locations

Curb Ramps

Edge MillingFull Width Grind

Hump Removal

Inlet Marker

Inlet Protection

Mill / Pave

Mill / Pave

Speed Humps

20468 ft²602 ft

Survey Monument

34 ft

Traffic Loops

XGutter

Comments

NORDICA AV S 42ND ST S 43RD ST 8 Residential1289-H7

Hump Removal
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Asphalt Tons -Inlay 270 ton

Asphalt Tons - Overlay

Base Repair

Base Repair Area

Bus Pad

Curb Ramp Locations

Curb Ramps

Edge MillingFull Width Grind

Hump Removal

Inlet Marker

Inlet Protection

Mill / Pave

Mill / Pave

Speed Humps

22474 ft²661 ft

Survey Monument

34 ft

Traffic Loops

XGutter

Comments

NORDICA AV S 41ST ST S 42ND ST 8 Residential1289-H7

Hump Removal

Asphalt Tons -Inlay 531 ton

Asphalt Tons - Overlay

Base Repair 7 ton

Base Repair Area 90 ft²

Bus Pad

Curb Ramp Locations

Curb Ramps

Edge MillingFull Width Grind

Hump Removal

Inlet Marker

Inlet Protection

Mill / Pave

Mill / Pave

Speed Humps

29486 ft²641 ft

Survey Monument

46 ft

Traffic Loops

XGutter

Comments CALTRANS PERMIT REQUIRED .ONLY HALF OF THE STREET IS SAN DIEGO ROW

DIVISION ST OSBORN ST I-5 NB OFF RA 8 Major1289-H7

Hump Removal

Asphalt Tons -Inlay 414 ton

Asphalt Tons - Overlay

Base Repair

Base Repair Area

Bus Pad

Curb Ramp Locations

Curb Ramps

Edge MillingFull Width Grind

Hump Removal

Inlet Marker

Inlet Protection

Mill / Pave

Mill / Pave

Speed Humps

23026 ft²397 ft

Survey Monument

58 ft

Traffic Loops

XGutter

Comments ONLY HALF OF THE STREET IS SAN DIEGO ROW

S 43RD ST EPSILON ST ETA ST 8 Collector1289-H7

Hump Removal
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Asphalt Tons -Inlay 275 ton

Asphalt Tons - Overlay

Base Repair 6 ton

Base Repair Area 80 ft²

Bus Pad

Curb Ramp Locations

Curb Ramps

Edge MillingFull Width Grind

Hump Removal

Inlet Marker

Inlet Protection

Mill / Pave 0 ton

Mill / Pave

Speed Humps

15254 ft²263 ft

Survey Monument

58 ft

Traffic Loops

XGutter

Comments ONLY HALF OF THE STREET IS SAN DIEGO ROW

S 43RD ST ETA ST NORDICA AV 8 Collector1289-H7

Hump Removal

Asphalt Tons -Inlay 369 ton

Asphalt Tons - Overlay

Base Repair

Base Repair Area

Bus Pad

Curb Ramp Locations

Curb Ramps

Edge MillingFull Width Grind

Hump Removal

Inlet Marker 1 ea

Inlet Protection 1 ea

Mill / Pave

Mill / Pave

Speed Humps

20474 ft²353 ft

Survey Monument

58 ft

Traffic Loops 8 ea

XGutter

Comments

43RD NORDICA AV END 8 Collector1289-H7

Hump Removal

Asphalt Tons -Inlay 1487 ton

Asphalt Tons - Overlay

Base Repair

Base Repair Area

Bus Pad

Curb Ramp Locations

Curb Ramps

Edge MillingFull Width Grind

Hump Removal

Inlet Marker

Inlet Protection

Mill / Pave

Mill / Pave

Speed Humps

82600 ft²1400 ft

Survey Monument

59 ft

Traffic Loops

XGutter

Comments CALTRANS PERMIT REQUIRED

S 47TH ST MAGNUS WY END 4 Major1289-J6

Hump Removal
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Asphalt Tons -Inlay 806 ton

Asphalt Tons - Overlay

Base Repair 0 ton

Base Repair Area 0 ft²

Bus Pad

Curb Ramp Locations SW @ BEECH ST

Curb Ramps 1 ea

Edge MillingFull Width Grind

Hump Removal

Inlet Marker

Inlet Protection

Mill / Pave 0 ton

Mill / Pave 0 ft²

Speed Humps

44774 ft²734 ft

Survey Monument

61 ft

Traffic Loops

XGutter

Comments CALTRANS PERMIT REQUIRED 

EUCLID AV GENEVA AV BEECH ST 4 Major1290-A2

Hump Removal

Asphalt Tons -Inlay 250 ton

Asphalt Tons - Overlay

Base Repair 0 ton

Base Repair Area 0 ft²

Bus Pad

Curb Ramp Locations SW @ LYON ST; NW @
BEECH ST

Curb Ramps 2 ea

Edge MillingFull Width Grind

Hump Removal

Inlet Marker

Inlet Protection

Mill / Pave 0 ton

Mill / Pave 0 ft²

Speed Humps

13908 ft²228 ft

Survey Monument

61 ft

Traffic Loops

XGutter

Comments

EUCLID AV BEECH ST LYON ST 4 Major1290-A2

Hump Removal

Asphalt Tons -Inlay 435 ton

Asphalt Tons - Overlay

Base Repair 0 ton

Base Repair Area 0 ft²

Bus Pad

Curb Ramp Locations SW @ FEDERAL BL; NW @
LYON

Curb Ramps 2 ea

Edge MillingFull Width Grind

Hump Removal

Inlet Marker

Inlet Protection

Mill / Pave 0 ton

Mill / Pave 0 ft²

Speed Humps

24156 ft²396 ft

Survey Monument

61 ft

Traffic Loops 15 ea

XGutter

Comments

EUCLID AV LYON ST FEDERAL BL 4 Major1290-A2

Hump Removal
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Asphalt Tons -Inlay 692 ton

Asphalt Tons - Overlay

Base Repair 242 ton

Base Repair Area 3060 ft²

Bus Pad

Curb Ramp Locations SW @ GUYMON ST; SW,
NW @ MARKET ST

Curb Ramps 3 ea

Edge MillingFull Width Grind

Hump Removal

Inlet Marker

Inlet Protection

Mill / Pave 0 ton

Mill / Pave 0 ft²

Speed Humps

38430 ft²630 ft

Survey Monument

61 ft

Traffic Loops 20 ea

XGutter

Comments

EUCLID AV MARKET ST GUYMON ST 4 Major1290-A3

Hump Removal

Asphalt Tons -Inlay 571 ton

Asphalt Tons - Overlay

Base Repair 0 ton

Base Repair Area 0 ft²

Bus Pad

Curb Ramp Locations NW @ GUYMON ST

Curb Ramps 1 ea

Edge MillingFull Width Grind

Hump Removal

Inlet Marker

Inlet Protection 1 ea

Mill / Pave 0 ton

Mill / Pave 0 ft²

Speed Humps

31720 ft²520 ft

Survey Monument

61 ft

Traffic Loops 8 ea

XGutter

Comments

EUCLID AV GUYMON ST LISE AV 4 Major1290-A3

Hump Removal

Asphalt Tons -Inlay 697 ton

Asphalt Tons - Overlay

Base Repair 0 ton

Base Repair Area 0 ft²

Bus Pad

Curb Ramp Locations SE @ GENEVA AV; NW, NE
@ HILLTOP DR;

Curb Ramps 3 ea

Edge MillingFull Width Grind

Hump Removal

Inlet Marker

Inlet Protection

Mill / Pave 0 ton

Mill / Pave 0 ft²

Speed Humps

38735 ft²635 ft

Survey Monument

61 ft

Traffic Loops 8 ea

XGutter

Comments

EUCLID AV HILLTOP DR GENEVA AV 4 Major1290-A3

Hump Removal
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Asphalt Tons -Inlay 505 ton

Asphalt Tons - Overlay

Base Repair 0 ton

Base Repair Area 0 ft²

Bus Pad

Curb Ramp Locations SE, SW @ HILLTOP

Curb Ramps 2 ea

Edge MillingFull Width Grind

Hump Removal

Inlet Marker

Inlet Protection

Mill / Pave 0 ton

Mill / Pave 0 ft²

Speed Humps

28060 ft²460 ft

Survey Monument

61 ft

Traffic Loops 10 ea

XGutter

Comments 150 SQ.FT SIDEWALK AND 30 L/F OF G CURB  100' S/O HILLTOP ON THE WESTSIDE 

EUCLID AV LISE AV HILLTOP DR 4 Major1290-A3

Hump Removal

Asphalt Tons -Inlay 394 ton

Asphalt Tons - Overlay

Base Repair 0 ton

Base Repair Area 0 ft²

Bus Pad

Curb Ramp Locations NE @ 60TH ST

Curb Ramps 1 ea

Edge MillingFull Width Grind

Hump Removal

Inlet Marker

Inlet Protection

Mill / Pave 0 ton

Mill / Pave 0 ft²

Speed Humps

21899 ft²359 ft

Survey Monument

61 ft

Traffic Loops 16 ea

XGutter

Comments

IMPERIAL AV 60TH ST 61ST ST 4 Major1290-C3

Hump Removal

Asphalt Tons -Inlay 944 ton

Asphalt Tons - Overlay

Base Repair 0 ton

Base Repair Area 0 ft²

Bus Pad

Curb Ramp Locations NW, SW @ 60TH ; NE, SE
@ LINNET

Curb Ramps 4 ea

Edge MillingFull Width Grind

Hump Removal

Inlet Marker 2 ea

Inlet Protection 2 ea

Mill / Pave 0 ton

Mill / Pave 0 ft²

Speed Humps

52460 ft²860 ft

Survey Monument

61 ft

Traffic Loops 20 ea

XGutter

Comments

IMPERIAL AV LINNET ST 60TH ST 4 Major1290-C3

Hump Removal
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Asphalt Tons -Inlay 131 ton

Asphalt Tons - Overlay

Base Repair 0 ton

Base Repair Area 0 ft²

Bus Pad

Curb Ramp Locations NW, NE, SW @ MERLIN ;
SW @ LINNET ST

Curb Ramps 4 ea

Edge MillingFull Width Grind

Hump Removal

Inlet Marker

Inlet Protection

Mill / Pave 0 ton

Mill / Pave 0 ft²

Speed Humps

7259 ft²119 ft

Survey Monument

61 ft

Traffic Loops

XGutter

Comments

IMPERIAL AV MERLIN DR LINNET ST 4 Major1290-C3

Hump Removal

Asphalt Tons -Inlay 169 ton

Asphalt Tons - Overlay

Base Repair 0 ton

Base Repair Area 0 ft²

Bus Pad

Curb Ramp Locations NW, NE @ MINERVA DR

Curb Ramps 2 ea

Edge MillingFull Width Grind

Hump Removal

Inlet Marker

Inlet Protection

Mill / Pave 0 ton

Mill / Pave 0 ft²

Speed Humps

14124 ft²428 ft

Survey Monument

33 ft

Traffic Loops

XGutter

Comments

MARJORIE DR MINERVA DR MARMIL PL 4 Residential1290-F3

Hump Removal

Asphalt Tons -Inlay 43 ton

Asphalt Tons - Overlay

Base Repair 0 ton

Base Repair Area 0 ft²

Bus Pad

Curb Ramp Locations

Curb Ramps

Edge MillingFull Width Grind

Hump Removal

Inlet Marker

Inlet Protection

Mill / Pave 0 ton

Mill / Pave 0 ft²

Speed Humps

3332 ft²119 ft

Survey Monument

28 ft

Traffic Loops

XGutter

Comments

MARMIL PL BEGIN MARJORIE DR 4 Residential1290-F3

Hump Removal
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Asphalt Tons -Inlay 125 ton

Asphalt Tons - Overlay

Base Repair 76 ton

Base Repair Area 960 ft²

Bus Pad

Curb Ramp Locations NE @ HARLAN CR; SW, SE
@ WOODROW AV;

Curb Ramps 3 ea

Edge MillingFull Width Grind

Hump Removal

Inlet Marker

Inlet Protection

Mill / Pave 0 ton

Mill / Pave 0 ft²

Speed Humps

10428 ft²316 ft

Survey Monument

33 ft

Traffic Loops

XGutter

Comments

MARJORIE DR HARLAN CR WOODROW AV 4 Residential1290-G2

Hump Removal

Asphalt Tons -Inlay 385 ton

Asphalt Tons - Overlay

Base Repair 0 ton

Base Repair Area 0 ft²

Bus Pad

Curb Ramp Locations NE @ VIEWCREST DR; SE
@ HARLAN CR

Curb Ramps 2 ea

Edge MillingFull Width Grind

Hump Removal

Inlet Marker

Inlet Protection

Mill / Pave 0 ton

Mill / Pave 0 ft²

Speed Humps

32076 ft²972 ft

Survey Monument

33 ft

Traffic Loops

XGutter

Comments

MARJORIE DR VIEWCREST DR HARLAN CR 4 Residential1290-G2

Hump Removal

Asphalt Tons -Inlay 278 ton

Asphalt Tons - Overlay

Base Repair 99 ton

Base Repair Area 1253 ft²

Bus Pad

Curb Ramp Locations

Curb Ramps

Edge MillingFull Width Grind

Hump Removal

Inlet Marker

Inlet Protection

Mill / Pave 0 ton

Mill / Pave 0 ft²

Speed Humps

23133 ft²701 ft

Survey Monument

33 ft

Traffic Loops

XGutter

Comments

MARJORIE DR MARMIL PL VIEWCREST DR 4 Residential1290-G3

Hump Removal
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Asphalt Tons -Inlay 372 ton

Asphalt Tons - Overlay

Base Repair 15 ton

Base Repair Area 192 ft²

Bus Pad

Curb Ramp Locations NW , NE APPIAN DR; SW,
SE @ WATTLE DR

Curb Ramps 4 ea

Edge MillingFull Width Grind

Hump Removal

Inlet Marker 3 ea

Inlet Protection 3 ea

Mill / Pave 0 ton

Mill / Pave 0 ft²

Speed Humps

20672 ft²544 ft

Survey Monument

38 ft

Traffic Loops

XGutter

Comments

CASEY ST WATTLE DR APPIAN DR 4 Prime1290-G7

Hump Removal

Asphalt Tons -Inlay 564 ton

Asphalt Tons - Overlay

Base Repair 65 ton

Base Repair Area 825 ft²

Bus Pad

Curb Ramp Locations NW, SW IN FRONT OF
APPT; SW @ APPIAN DR

Curb Ramps 3 ea

Edge MillingFull Width Grind

Hump Removal

Inlet Marker 2 ea

Inlet Protection 2 ea

Mill / Pave 0 ton

Mill / Pave 0 ft²

Speed Humps

31350 ft²825 ft

Survey Monument 1 ea

38 ft

Traffic Loops

XGutter

Comments

CASEY ST APPIAN DR ALTA VIEW DR 4 Prime1290-G7

Hump Removal

Asphalt Tons -Inlay 372 ton

Asphalt Tons - Overlay

Base Repair

Base Repair Area

Bus Pad

Curb Ramp Locations NW @ WATTLE DR; SW , SE
@ ATTLEBOROUGH CT

Curb Ramps 3 ea

Edge MillingFull Width Grind

Hump Removal

Inlet Marker 2 ea

Inlet Protection 2 ea

Mill / Pave

Mill / Pave

Speed Humps

20672 ft²544 ft

Survey Monument

38 ft

Traffic Loops

XGutter

Comments

CASEY ST ATTLEBOROUGH CT WATTLE DR 4 Prime1290-G7

Hump Removal
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Asphalt Tons -Inlay 341 ton

Asphalt Tons - Overlay

Base Repair

Base Repair Area

Bus Pad

Curb Ramp Locations NW @ ATTLEBOROUGH CT;
SE, SW  @ TOOMA ST;

Curb Ramps 3 ea

Edge MillingFull Width Grind

Hump Removal

Inlet Marker

Inlet Protection

Mill / Pave

Mill / Pave

Speed Humps

18924 ft²498 ft

Survey Monument 1 ea

38 ft

Traffic Loops

XGutter

Comments

CASEY ST TOOMA ST ATTLEBOROUGH CT 4 Prime1290-G7

Hump Removal

Asphalt Tons -Inlay 495 ton

Asphalt Tons - Overlay

Base Repair

Base Repair Area

Bus Pad

Curb Ramp Locations SW, SE @ BRIARWOOD RD;
NW, NE TOOMA ST

Curb Ramps 4 ea

Edge MillingFull Width Grind

Hump Removal

Inlet Marker

Inlet Protection

Mill / Pave

Mill / Pave

Speed Humps

27500 ft²550 ft

Survey Monument

50 ft

Traffic Loops

XGutter

Comments

GOODE ST TOOMA ST BRIARWOOD RD 4 Residential1290-G7

Hump Removal

Asphalt Tons -Inlay 859 ton

Asphalt Tons - Overlay

Base Repair 0 ton

Base Repair Area 0 ft²

Bus Pad

Curb Ramp Locations EAST SIDE @ APARTMENTS

Curb Ramps 4 ea

Edge MillingFull Width Grind

Hump Removal

Inlet Marker 5 ea

Inlet Protection 5 ea

Mill / Pave 0 ton

Mill / Pave 0 ft²

Speed Humps

47728 ft²1256 ft

Survey Monument

38 ft

Traffic Loops

XGutter

Comments

TOOMA ST GOODE ST ALTA VIEW DR 4 Prime1290-G7

Hump Removal
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Asphalt Tons -Inlay 822 ton

Asphalt Tons - Overlay

Base Repair 31 ton

Base Repair Area 396 ft²

Bus Pad

Curb Ramp Locations SE @ VIA TONGA; NW, NE
@ CORONADO

Curb Ramps 3 ea

Edge MillingFull Width Grind

Hump Removal

Inlet Marker

Inlet Protection

Mill / Pave 0 ton

Mill / Pave 0 ft²

Speed Humps

45694 ft²737 ft

Survey Monument

62 ft

Traffic Loops 8 ea

XGutter

Comments

BEYER WY VIA TONGA CORONADO (SB) AV 8 Major1330-D7

Hump Removal

Asphalt Tons -Inlay 1112 ton

Asphalt Tons - Overlay

Base Repair 24 ton

Base Repair Area 308 ft²

Bus Pad

Curb Ramp Locations NW @ PICADOR BL; NE @
VIA TONGA

Curb Ramps 2 ea

Edge MillingFull Width Grind

Hump Removal

Inlet Marker 1 ea

Inlet Protection 1 ea

Mill / Pave 0 ton

Mill / Pave 0 ft²

Speed Humps

61752 ft²996 ft

Survey Monument

62 ft

Traffic Loops 8 ea

XGutter

Comments

BEYER WY PICADOR BL VIA TONGA 8 Major1330-D7

Hump Removal

Asphalt Tons -Inlay 1800 ton

Asphalt Tons - Overlay

Base Repair 0 ton

Base Repair Area 0 ft²

Bus Pad

Curb Ramp Locations ORO VISTA SPLIT N SIDE;
APT ENTRANCES (6)
WESTSIDE; NW @ TACAYO

Curb Ramps 6 ea

Edge MillingFull Width Grind

Hump Removal

Inlet Marker 2 ea

Inlet Protection 2 ea

Mill / Pave 0 ton

Mill / Pave 0 ft²

Speed Humps

100006
ft²

1613 ft

Survey Monument

62 ft

Traffic Loops 8 ea

XGutter

Comments CALTRANS PERMIT REQUIRED

ORO VISTA RD IRIS AV SR-905 EB ON RA 8 Prime1350-C2

Hump Removal

AreaLength Width Trash DayStreet Name From To Council
District Functional ClassTB Map

Page

03/14/2013
41 of 46

(Work Order Number is equal to "FY13-O3")
Sort [..\Thomas Bros Map Page] Ascending
Filter

Appendix E - Asphalt Overlay Group III Fiscal Year 2013 Project List Locations 
FY13 Asphalt Overlay Group III 

108 | Page



Asphalt Tons -Inlay

Asphalt Tons - Overlay 817 ton

Base Repair

Base Repair Area

Bus Pad

Curb Ramp Locations

Curb Ramps

Edge Milling 4308 ftFull Width Grind

Hump Removal

Inlet Marker

Inlet Protection

Mill / Pave

Mill / Pave

Speed Humps

90773 ft²2111 ft

Survey Monument

43 ft

Traffic Loops

XGutter

Comments

30TH (SB) ST DEL SOL BL IRIS AV 8 Residential1350-D1

Hump Removal

Asphalt Tons -Inlay 825 ton

Asphalt Tons - Overlay

Base Repair 0 ton

Base Repair Area 0 ft²

Bus Pad

Curb Ramp Locations SE, SW @ CORONADO

Curb Ramps 2 ea

Edge MillingFull Width Grind

Hump Removal

Inlet Marker 2 ea

Inlet Protection 2 ea

Mill / Pave 0 ton

Mill / Pave 0 ft²

Speed Humps

45806 ft²1238 ft

Survey Monument

37 ft

Traffic Loops 8 ea

XGutter

Comments

BEYER WY CORONADO (SB) AV DEL SOL BL 8 Prime1350-D1

Hump Removal

Asphalt Tons -Inlay

Asphalt Tons - Overlay 149 ton

Base Repair 4 ton

Base Repair Area 52 ft²

Bus Pad

Curb Ramp Locations NW, SE, SW @ DEL SOL
BLVD

Curb Ramps 3 ea

Edge Milling 856 ftFull Width Grind

Hump Removal

Inlet Marker 4 ea

Inlet Protection 3 ea

Mill / Pave 0 ton

Mill / Pave

Speed Humps

16555 ft²385 ft

Survey Monument 5 ea

43 ft

Traffic Loops

XGutter 780 ft²

Comments

30TH (SB) ST FERN AV DEL SOL BL 8 Residential1350-D1

Hump Removal
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Asphalt Tons -Inlay 141 ton

Asphalt Tons - Overlay

Base Repair 0 ton

Base Repair Area 0 ft²

Bus Pad

Curb Ramp Locations

Curb Ramps

Edge MillingFull Width Grind

Hump Removal

Inlet Marker

Inlet Protection

Mill / Pave 0 ton

Mill / Pave 0 ft²

Speed Humps

7820 ft²230 ft

Survey Monument 1 ea

34 ft

Traffic Loops 5 ea

XGutter 340 ft²

Comments

HOWARD (SB) AV IRIS AV VILLAGE PINE DR 8 Prime1350-D2

Hump Removal

Asphalt Tons -Inlay 120 ton

Asphalt Tons - Overlay

Base Repair 0 ton

Base Repair Area

Bus Pad

Curb Ramp Locations

Curb Ramps

Edge MillingFull Width Grind

Hump Removal

Inlet Marker

Inlet Protection

Mill / Pave 0 ton

Mill / Pave

Speed Humps

9990 ft²370 ft

Survey Monument

27 ft

Traffic Loops 4 ea

XGutter

Comments

CEDAR GLEN WY PINE GLEN WY PICADOR BL 8 Residential1350-E1

Hump Removal

Asphalt Tons -Inlay 89 ton

Asphalt Tons - Overlay

Base Repair 0 ton

Base Repair Area 0 ft²

Bus Pad

Curb Ramp Locations

Curb Ramps

Edge MillingFull Width Grind

Hump Removal

Inlet Marker

Inlet Protection

Mill / Pave 0 ton

Mill / Pave 0 ft²

Speed Humps

7425 ft²275 ft

Survey Monument 1 ea

27 ft

Traffic Loops

XGutter

Comments

PINE GLEN WY PICADOR BL CEDAR GLEN WY 8 Residential1350-E1

Hump Removal
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Asphalt Tons -Inlay 105 ton

Asphalt Tons - Overlay

Base Repair 0 ton

Base Repair Area 0 ft²

Bus Pad

Curb Ramp Locations

Curb Ramps

Edge MillingFull Width Grind

Hump Removal

Inlet Marker

Inlet Protection

Mill / Pave 0 ton

Mill / Pave 0 ft²

Speed Humps

8750 ft²250 ft

Survey Monument

35 ft

Traffic Loops

XGutter

Comments

MAJESTIC DR BEGIN FOREST GLEN RD 8 Residential1350-E1

Hump Removal

Asphalt Tons -Inlay 61 ton

Asphalt Tons - Overlay

Base Repair 0 ton

Base Repair Area 0 ft²

Bus Pad

Curb Ramp Locations SE, NE @ FOREST GLEN RD

Curb Ramps 2 ea

Edge MillingFull Width Grind

Hump Removal

Inlet Marker

Inlet Protection 1 ea

Mill / Pave 0 ton

Mill / Pave 0 ft²

Speed Humps

5075 ft²145 ft

Survey Monument 1 ea

35 ft

Traffic Loops

XGutter

Comments

MAJESTIC DR FOREST GLEN RD PICADOR BL 8 Residential1350-E1

Hump Removal

Asphalt Tons -Inlay 588 ton

Asphalt Tons - Overlay

Base Repair 0 ton

Base Repair Area 0 ft²

Bus Pad

Curb Ramp Locations

Curb Ramps

Edge MillingFull Width Grind

Hump Removal

Inlet Marker

Inlet Protection

Mill / Pave 0 ton

Mill / Pave 0 ft²

Speed Humps

48960 ft²1440 ft

Survey Monument

34 ft

Traffic Loops

XGutter

Comments

FOREST GLEN RD MAJESTIC DR PICADOR BL 8 Residential1350-E1

Hump Removal

AreaLength Width Trash DayStreet Name From To Council
District Functional ClassTB Map
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Asphalt Tons -Inlay 503 ton

Asphalt Tons - Overlay

Base Repair 0 ton

Base Repair Area 0 ft²

Bus Pad

Curb Ramp Locations NW @ SERVANTES; SW, SE
@ W. SAN YSIDRO

Curb Ramps 3 ea

Edge MillingFull Width Grind

Hump Removal

Inlet Marker

Inlet Protection

Mill / Pave 0 ton

Mill / Pave 0 ft²

Speed Humps

27924 ft²716 ft

Survey Monument

39 ft

Traffic Loops 30 ea

XGutter

Comments CALTRANS PERMIT REQUIRED

DAIRY MART RD W SAN YSIDRO BL SERVANDO AV 8 Major1350-E3

Hump Removal

Asphalt Tons -Inlay 558 ton

Asphalt Tons - Overlay

Base Repair 0 ton

Base Repair Area 0 ft²

Bus Pad

Curb Ramp Locations SW @ SERVANDO

Curb Ramps 1 ea

Edge MillingFull Width Grind

Hump Removal

Inlet Marker

Inlet Protection

Mill / Pave 0 ton

Mill / Pave 0 ft²

Speed Humps

31005 ft²795 ft

Survey Monument

39 ft

Traffic Loops

XGutter

Comments CALTRANS PERMIT REQUIRED

DAIRY MART RD SERVANDO AV CAM DE LA PLAZA 8 Major1350-E4

Hump Removal

Asphalt Tons -Inlay 1102 ton

Asphalt Tons - Overlay

Base Repair 0 ton

Base Repair Area 0 ft²

Bus Pad

Curb Ramp Locations NE @ HERITAGE; NW, SW
@ PACIFIC RIM CT

Curb Ramps 3 ea

Edge MillingFull Width Grind

Hump Removal

Inlet Marker 2 ea

Inlet Protection 2 ea

Mill / Pave 0 ton

Mill / Pave 0 ft²

Speed Humps

61248 ft²1276 ft

Survey Monument

48 ft

Traffic Loops

XGutter

Comments

CAM MAQUILADORA HERITAGE RD PACIFIC RIM CT 8 Residential1351-C2

Hump Removal

AreaLength Width Trash DayStreet Name From To Council
District Functional ClassTB Map
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Asphalt Tons -Inlay 1079 ton

Asphalt Tons - Overlay

Base Repair 343 ton

Base Repair Area 4328 ft²

Bus Pad

Curb Ramp Locations NE, SE @ PACIFIC RIM CT;
NW, SW @ CACTUS RD

Curb Ramps 4 ea

Edge MillingFull Width Grind

Hump Removal

Inlet Marker 2 ea

Inlet Protection 2 ea

Mill / Pave 0 ton

Mill / Pave 0 ft²

Speed Humps

59952 ft²1249 ft

Survey Monument

48 ft

Traffic Loops

XGutter

Comments

CAM MAQUILADORA PACIFIC RIM CT CACTUS RD 8 Residential1351-D2

Hump Removal

Asphalt Tons -Inlay

Asphalt Tons - Overlay 693 ton

Base Repair

Base Repair Area

Bus Pad

Curb Ramp Locations

Curb Ramps

Edge MillingFull Width Grind

Hump Removal

Inlet Marker

Inlet Protection

Mill / Pave

Mill / Pave

Speed Humps

46250 ft²1250 ft

Survey Monument

37 ft

Traffic Loops

XGutter

Comments 1/2" LEVELING COURSE WITH  PAVING MAT

LA MEDIA RD AIRWAY RD AVNDA DE LA FUENTE 8 Major1351-G3

Hump Removal

AreaLength Width Trash DayStreet Name From To Council
District Functional ClassTB Map
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May 8, 2013 ADDENDUM "A"  Page 1 of 2 
FY13 Asphalt Overlay Group III 

City of San Diego 
CITY CONTACT:  Clementina Giordano, CONTRACT SPECIALIST, Email:  CGiordano@sandiego.gov  

  Phone No. 619-533-3481; Fax No. 619-533-3633  

 
ADDENDUM “A” 

FOR 

FY13 ASPHALT OVERLAY GROUP III 
 
 
 
 
 
BID NO.:   K-13-5854-DBB-3  
SAP NO. (WBS/IO/CC):   B-13046  
CLIENT DEPARTMENT:   2116  
COUNCIL DISTRICT:   CITYWIDE  
PROJECT TYPE: ID  
  

BID DUE DATE: 
 

2:00 PM 
MAY 21, 2013 

CITY OF SAN DIEGO 
PUBLIC WORKS CONTRACTING GROUP 

1010 SECOND AVENUE, SUITE 1400, MS 614C 
SAN DIEGO, CA 92101 

  



May 8, 2013 ADDENDUM "A"  Page 2 of 2 
FY13 Asphalt Overlay Group III 

A. CHANGES TO CONTRACT DOCUMENTS 

The following changes to the Contract Documents are hereby made effective as though 
originally issued with the bid package.  Bidders are reminded that all previous 
requirements to this solicitation remain in full force and effect. 

B. VOLUME 1 

1. To Notice Inviting Bids, ADD the following:  

34. JOINT VENTURE CONTRACTORS.  Provide a copy of the Joint 
Venture agreement and the Joint Venture license to the City within 10 
Working Days after receiving the Contract forms.  See 2-1.1.2, “Joint 
Venture Contractors” in The WHITEBOOK for details.   

35. WAGE RATES:  Prevailing wages are not applicable to this contract. 

 

 

 

 

 

 

Tony Heinrichs, Director 
Public Works Department 

Dated: May 8, 2013 
San Diego, California 

TH/nb/egz 



City of San Diego 
CONTRACTOR'S NAME: A1'P ~E.czAL EN<A\tJE!;e:.e.ItJ6 Comuc..~ 
ADDRESS: \f>"P\ ~~ ~. ;~V\..A "'\~~ ~ "\~~\ 
TELEPHONE NO.: CC=i='= v~AX NO.: (Ctill\sql.\\P;~ \~O 
CITY CONTACT: Clementina Giordano, CONTRACT SPECIALIST. Email: CGiordano@sandiego.gov 

Phone No. 619-533-3481; Fax No. 619-533-3633 
I.SlIamounlN.Batta/cgz 

CONTRACT 
DOCUMENTS 

FOR 
FY13 ASPHALT OVERLAY GROUP III 

VOLUME20F2 

BID NO.: __________ -"K"""-.->..:13=<_-=58~5:....l.4_=-D=B=B=<_-.:::..3 ________ _ 
SAP NO. (WB S/IOICC): _______ B=-..... l =3 0....."4,,.,,6 __________ _ 
CLIENTDEPARTMENT: _____ -=2=1......,16"--___________ _ 
COUNCIL DISTRlCT: ______ .....:::C=IT .... YWID"'"-'-'-""""""E=-:.-_________ _ 
PROJECT TYPE: _______ ---'I=D'---____________ _ 

TillS CONTRACT IS SUBJECT TO THE FOLLOWING: 

>- THE CITY'S SUBCONTRACTING PARTICIPATION REQUIREMENTS FOR SLBE PROGRAM. 

TIllS BIDDING DOCUMENT TO BE SUBMITTED IN ITS ENTIRETY 
REFER TO VOLUME 1 COVER PAGE FOR TIME, DATE, AND LOCATION 



TABLE OF CONTENTS 

Volume 2 - Bidding Documents 

The following fonns must be completed in their entirety and submitted with the Bid. Include the 
formes) even if the infonnation does not apply. Where the infonnation does not apply write in N/A. 
Failure to include any of the fonns may cause the Bid to be deemed non-responsive. If you are 
uncertain or have any questions about any required infonnation, contact the City no later than 14 days 
prior to Bid due date. 

1. Bid/Proposa1. ................................................................................................................................. 3-6 
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3. Non-Collusion Affidavit to be executed by Bidder and Submitted with Bid under 23 USC 112 
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BIDDING DOCUMENTS 

PROPOSAL 

Bidder's General Information 

To the City of San Diego: 

Pursuant to "Notice Inviting Bids", specifications, and requirements on file with the City Clerk, and 
subject to all provisions of the Charter and Ordinances of the City of San Diego and applicable laws 
and regulations of the United States and the State of California, the undersigned hereby proposes to 
furnish to the City of San Diego, complete at the prices stated herein, the items or services hereinafter 
mentioned. The undersigned further warrants that this bid is not made in the interest of, or on behalf 
of, any undisclosed person, partnership, company, association, organization, or corporation; that the 
bid is genuine and not collusive or sham; that the bidder has not directly or indirectly induced or 
solicited any other bidder to put in a false or sham bid, and has not directly or indirectly colluded, 
conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, or that anyone 
shall refrain from bidding; that the bidd((f has not in any manner, directly or indirectly, sought by 
agreement, communication, or conference with anyone to fix the bid price of the bidder or any other 
bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other bidder, 
or to secure any advantage against the public body awarding the contract of anyone interested in the 
proposed contract; that all statements contained in the bid are true; and, further, that the bidder has 
not, directly or indirectly, submitted his or her bid price or any breakdown thereof, or the contents 
thereof, or divulged information or data relative thereto, or paid, and will not pay, any fee to any 
corporation, partnership, company, association, organization, bid depository, or to any member or 
agent thereof to effectuate a collusive or sham bid. 

The undersigned bidder(s) further warrants that bidder(s) has thoroughly examined and understands 
the entire Contract Documents (plans and specifications) and the Bidding Documents therefore, and 
that by submitting said Bidding Documents as its bid proposal, bidder(s) acknowledges and is bound 
by the entire Contract Documents, including any addenda issued thereto, as such Contract Documents 
incorporated by reference in the Bidding Documents. 

IF A SOLE OWNER OR SOLE CONTRACTOR SIGN HERE: tU I A 

(1) Name under which business is conducted'---_________________ _ 

(2) Signature (Given and surname) ofproprietor ________________ _ 

(3) Place of Business (Street & Number) __________________ _ 

(4) City and State ___________________ Zip Code __ _ 

(5) Telephone No. ____________ Facsimile No. __________ _ 

Proposal (Rev. July 2012) 31 Page 
FY13 Asphalt Overlay Group III 



BIDDING DOCUMENTS 

IF A PARTNERSHIP, SIGN HERE: IJ l A 
(1) Name under which business is conducted ________________ _ 

(2) Name of each member of partnership, indicate character of each partner, general or special 
(limited): 

(3) Signature (Note: Signature must be made by a general partner) 

Full Name and Character of partner 

(4) Place of Business (Street & Number) _________________ _ 

(5) City and State ________________ Zip Code _____ _ 

(6) Telephone No. ______ ----- Facsimile No. ________ _ 

IF A CORPORATION, SIGN HERE: 

(1) Name under which business is conducted A ,P _C1~ EtJiQINEEfi2.V.JG, COt.JTfIot(..1't:(Z..S 

(2) SignatyLth..with official titltH~f,..()ffic 

(Printed Name) 

f?e£-S \OEN'T 
(Title of Officer) 

(Impress Corporate Seal Here) 

(3) Incorporated under the laws of the State of CA.k \ -ro i4..)\ P\ 

(4) Place of Business (Street & Number) \CO~ ~c& ~E."T 
- ------- -------C'l-------- -- -
Zip Code -, \ q l\ 

(6) Telephone No. (to lG\ ') q '":\":\ "'e\oo Facsimile No. (fp \'\) qy~ .. "" \'-\'0 

Proposal (Rev. July 2012) 41 Page 
FY13 Asphalt Overlay Group III 



BIDDING DOCUMENTS 

THE FOLLOWING SECTIONS MUST BE FILLED IN BY ALL PROPOSERS: 

In accordance with the "NOTICE INVITING BIDS", the bidder holds a California State 
Contractor's license for the following classification(s) to perfonn the work described in these 
specifications: 

LICENSE CLASSIFICATION_ ...... Al...l.-_________________ _ 

LICENSE NO. SO 2 SOb 

This license classification must also be shown on the front of the bid envelope. Failure to show 
license classification on the bid envelope may cause return of the bid unopened. 

TAX IDENTIFICATION NUMBER (TIN):   

E-Mail Address: "O\\....\..<t2'PA.Ve:., \"'\" C4f.i'....e.J . ,",oH 

Proposal (Rev. July 2012) 
FY13 Asphalt Overlay Group III 

51 Page 



State Of California 
<;A.,&-CONTRACTORS STATE LICENSE BOARD 

Con.um~r h' ACTIVE LICENSE 
Affairs 

L"'nsot~_, 502506 '<Ow CORP 
eu"""'N,,", ATP GENERAL ENGINEERING 

CONTRACTORS 

~ 

"",,,,,,,,,0._ 03/31/2014 www.cslb.ca.gov S 



BIDDING DOCUMENTS 

THIS PROPOSAL MUST BE NOTARIZED BELOW: 

I certify, under penalty of perjury, that the representations made herein regarding my State 
Contractor's license number, classification and expiration date are true and correct. 

SUBSCRIBED AND SWORN TO BEFORE ME, THIS 2\ 

Notary Public in and for the County of S kN l,)\ €C; 0 , State of cAr\,AE04?N\ f\ 

(NOTARIAL SEAL) 

._ ..... _ .• __ .... _ ......... _._ .• _ ...... _ •. __ .. _ .......... _ ....... _ ..... _ .... " ....... _ ... _ .. , ...... __ ... _ .............. _'"''''''''_''' ...................... _ ..•. __ ........... 1.. ................ _.' ................... __ .......... _._ ........ . 

Proposal (Rev. July 2012) 61 Page 
FY13 Asphalt Overlay Group III 



CALIFORNIA JURAT 

State of California 

County of Si3rY D\E.C:co 

Subscribed and sworn to (or affirmed) before me on this 2..\ day of ~A"I 

20 \3 by 

proved to me on the basis of satisfactory evidence to be the person(s) who appeared before me. 

Signature _~~=;::;;'..;::::..;~'?)_'--""'-_~~=-=~"'::'-'_ (Seal) 

ADDITIONAL OPTIONAL INFORMATION 

, 

DESCRIPTION OF ATTACHED DOCUMENT CAPACITY CLAMINED BY SIGNER 

0 Individual (s) 
(Title or description of attached document) 0 Corporate Officer 

(Ti.tle or description of attached document continued) 
(Title) 

NUMBER OF PAGES DOCUMENT DATE 0 Partner (s) 
- -- 0 Attorney~in~fact 

0 Trustee (8) 
(Additional Information) 0 Other -



BIDDING DOCUMENTS 

BID BOND 

KNOW ALL MEN BY THESE PRESENTS, 

That ATP General Engineering Contractors as Principal, and 

Travelers Casualty and Surety Company of America as Surety, are 
held and firmly bound unto The City of San Diego hereinafter called "OWNER," in the sum of 10% 
OF THE TOTAL BID AMOUNT for the payment of which sum, well and truly to be made, we 
bind ourselves, our heirs, executors, administrators, successors, and assigns, jointly and severally, 
firmly by these presents. 

WHEREAS, said Principal has submitted a Bid to said OWNER to perform the WORK required 
under the bidding schedule(s) of the OWNER's Contract Documents entitled 

FY12 Asphalt Overlay Group III, Bid No. K-13-5854-DBB-3, SAP No. B-13046 

NOW THEREFORE, if said Principal is awarded a contract by said OWNER and, within the time 
and in the manner required in the "Notice Inviting Bids" enters into a written Agreement on the form 
of agreement bound with said Contract Documents, furnishes the required certificates of insurance, 
and furnishes the required Performance Bond and Payment Bond, then this obligation shall be null 
and void, otherwise it shall remain in full force and effect. In the event suit is brought upon this bond 
by said OWNER and OWNER prevails, said Surety shall pay all costs incurred by said OWNER in 
such suit, including a reasonable atto1'11ey's fee to be fixed by the court. 

SIGNED AND SEALED, this __ 1_7t_h ______ day of May 2013 

Travelers Casualty and Surety 
_A_T_P _G_en_e_ra_I_E_ng=-i_ne_e_ri....,:ng:..C_o_n_tr_a_ct_o_rs ___ (SEAL) Company of America (SEAL) 

(Principal) (Sur 

B~~~~~~~~~ 
(Signature) 

By: __ ~~~~~~ ________ __ 

'DoN.£).\...t') '- \) M..e:t \ ~', 
(SEAL AND NOTARIAL ACKNOWLEDGEMENT OF SURETY) 

Bid Bond (Rev. July 2012) 71 Page 
n,\T1,., A ..... _1..,..1 .. A~~ ....... l ....... n .......... ~ .. _ TIT 



ALL-PURPOSE CALIFORNIA ACKNOWLEDGEMENT 
************************************************************************************************************************************** 
~ ~ 
~ ~ 
~ t 
~ State of Califomia } ~ I County of QAt..) D\e:L.,o ss. I 
~ ~ 

*
1 On MAN Z. \ I '1-0\ ~ before me, L()~ \ \, AM\) VJa.*' tJ o=\o.r{s Qu'oH c. t*t 

(DATE) (NOTARY) 
~ t 
~ 'i""""\ ~ t t personally appeared VaNe,; '-t> L v N-E.'f \\ \ t 
t t 
t personally known to me (or proved to me on the basis of satisfactory evidence) to be the person(s) whose t 
*It i: name(s) is/~ subscribed to the within instrument and acknowledged to me that heMtel'tRty executed the 

t same in his~t1W authorized capacity(ies), and that by his,/hgt/t~ signature(s) on the instrument the t 
t 1 
~ person(s), or the entity upon behalf of which the person(s) acted, executed the instrument. * 
i i 
t 1 
l t 
* * * 1 1 * i WITNESS my hand and official seal. i 
* 1 1 * 
~ 1 

i i i Signature W~T) ~ (seal) i 
~ i 
* * ~ i 
i ! 
* ~ ~ i 
~ * * * * i i *****************OPTIONAL INFORMATION***************** ! 
* * ~ i i The following information is not required by law, however it may be helpful in preventing fraudulent use :*: 
~ of this acknowledgement. * 
* ~ t * 
~ 1 
* * t 1 
* III * ~ DOCUMENT TITLE OR DESCRIPTION (5 i 
* 1i5 i 
~ ~ * 
i DOCUMENT DATE: NUMBER OF PAGES: ~ i 
i ~ j 
~ ~ * * COMMENTS: ~ i 

i i 
t III i 
* (5 * ~ 1i5 t 
* ~ i 
t * *. !z * 
* ~ ~ ~ ~ * 
~ ~ t * ~ * 
t ~! 
~ ~ * 
t t 
* * ~************************************************************************************************************************************1 

© 2004, 2008, Provided by NotaryLlnks.com • www.NotaryLlnks.com 



CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT 
~~~~~~~~~~~~ 

STATE OF CALIFORNIA 

C ty f LOS ANGELES } oun 0 __________________ __ 

On MAY 17, 2013 
Date 

before me, YALONDA M. EUBANK, NOTARY PUBLIC 
H ere Insert Name and Title of the Officer 

personally appeared _______ D_E_N_NI_S_LA_NG_E_R ___ -;:;:::=~==:___------------
Name(s) of Signer(s) 

Place Notary Seal Above 

who proved to me on the basis of satisfactory evidence to 
be the person(X) whose name(x) is/X}0( ;subscrlbed to the 
within instrument and acknowledged to me that heh6<xiXXxx 
executed the same in lXX!herJXXXXauthorized capacity~, 
and that by hls/lxx/xxxxsignature(x) on the Instrumen't the 
person(Xj, or the entity upon behalf of which the person(X} 
acted, executed the instrument. ' 

I certify under PENALTY OF PERJURY under the laws of 
the State of California that the foregoing paragraph is true 
and correct. 

Witness my h n1~offi eal. 

SI9rat r ,U4 ~ 
S ature of Notary PUbl~1 

------------ OPTIO I 

Though the information below is not required by law, it may prove valuable to persons relying on the document 
and could prevent fraudulent removal and reattachment of this form to another document. 

Description of Attached Document 

Title or Type of Document: Bid Bond for ATP General Engineering Contractors 

Document Date: __ .:....:M.:....:AY..:.....::.17:...!,~2:..;:,0";;,,,13~ __________________ Number of Pages: ________ _ 

Signer(s) Other Than Named Above: ___________________________ _ 

Capacity(ies) Claimed by Signer(s) 

Signer's Name: ____________ _ 

D Individual 
D Corporate Officer - Title(s):, _________ _ 
D Partner -- D Limited D General 
D Attorney in Fact 
D Trustee 

RIGHT THUMBPRINT 
OF SIGNER 

D Guardian or Conservator Top of thumb here 
D Other: ______ _ 

Signer Is Representing: 

Signer's Name:. ____________ _ 
D Individual 
D Corporate Officer - Tltle(s) ..... : _______ _ 
D Partner - D limited D General 
D Attorney in Fact 
D Trustee 

RIGHTTHUMBPRINT 
OF SIGNER 

D Guardian or Conservator Top of thumb here 
D Other: ______ _ 

Signer Is Representing: 

© 2007 National Notary Association' 9350 De Soto Ave" P,O, Box 2402' Chatsworth, CA 91313-2402' www,NatlonalNotary,org Item #5907 Reorder: Call Toll-Free 1-800-876-6827 



WARNING: THIS POWER OF ATTORNEY IS INVALID WITHOUT THE RED BORDER 

~ 
TRAVELERSJ 

POWER OF ATTORNEY 

Attorney-In Fact No. 

Farmington Casualty Company 
Fidelity and Guaranty Insurance Company 
Fidelity and Guaranty Insurance Underwriters, Inc. 
St. Paul Fire and Marine Insurance Company 
St. Paul Guardian Insurance Company 

225566 

St. Paul Mercury Insurance Company 
Travelers Casualty and Surety Company 
Travelers Casualty and Surety Company of America 
United States Fidelity and Guaranty Company 

Certificate No. 0 0 519 0 816 

KNOW ALL MEN BY THESE PRESENTS: That Farmington Casualty Company, St. Paul Fire and Marine Insurance Company, St. Paul Guardian Insurance 
Company, St. Paul Mercury Insurance Company, Travelers Casualty and Surety Company, Travelers Casualty and Surety Company of America, and United States 
Fidelity and Guaranty Company are corporations duly organized under the laws of the State of Connecticut, that Fidelity and Guaranty Insurance Company is a 
corporation duly organized under the laws of the State of Iowa, and that Fidelity and Guaranty Insurance Underwriters, Inc.,'is a corporation duly organized under the 
laws of the State of Wisconsin (herein collectively called the "Companies"), and that the Companies do hereby make, constitute and appoint 

Paul Boucher, Tim Noonan, Janina Monroe, Tom McCall, and Dennis Langer 

of the City of Los Angeles , State of California , their true and lawful Attomey(s)-in-Fact, 
each in their separate capacity if more than one is named above, to sign, execute, seal and acknowledge any and all bonds, recognizances, conditional undertakings and 
other writings obligatory in the nature thereof on behalf of the Companies in their. business of ,guaranteeing the fidelity of persons, guaranteeing the performance of 
contracts and executing or guaranteeing bonds and undertakings required or permitted in any aot.ions or proceedings allowed by law. 

14th 
IN WITNESS WHEREOF, the Comp<mi.ejiJlave caused this instrument to be signed and their corporate seals to be hereto affixed, this __________ _ 

September LU 12 ,. 
day of ,.' .' 0' .. 

State of Connecticut 
City of Hartford ss. 

Farmington Casualty Company , 
Fidelity and Guaranty Ins'urance COlnpany , 
Fidelity and GUal'anty insurail~e Underwriters, Inc. 
st. Paul Fire and Marine Insurance Company 
St. Paul Guardian Insurance Company 

By: 

St. Paul Mercury Insurance Company 
Travelers Casualty and Surety Company 
Travelers Casualty and Surety Company of America 
United States Fidelity and Guaranty Company 

14th September 2012 
On this the day of , before me personally appeared Robert L. Raney, who acknowledged himself to 
be the Senior Vice President of Farmington Casualty Company, Fidelity and Guaranty Insurance Company, Fidelity and Guaranty Insurance Underwriters, Inc., St. Paul 
Fire and Marine Insurance Company, St. Paul Gnardian Insurance Company, St. Paul Mercury Insurance Company, Travelers Casualty and Surety Company, Travelers 
Casualty and Surety Company of America, and United States Fidelity and Guaranty Company,. and that he, as such, being authorized so to do, executed the foregoing 
instrument for the purposes therein contained by signing on behalf of the corporations by himself us H duly authorized officer. 

In Witness Whereof, I hereunto set my hand and official seal. 
My Commission expires the 30th day of June, 2016. 

58440-8-12 Printed in U.S.A. 

" Marie C. Tetreault, Notary Public 

WARNING: THIS POWER OF ATIORNEY IS INVALID WITHOUT THE RED BORDER 



BIDDING DOCUMENTS 

NON-COLLUSION AFFIDAVIT TO BE EXECUTED BY BIDDER AND 
SUBMITTED WITH BID UNDER 23 UNITED STATES CODE 112 AND 

PUBLIC CONTRACT CODE 7106 

State of California 

County of '5~t..) b ~O 
) 
) ss. 
) 

__ I>o~=-=-NA::..3..t.:=c=--_\..-=-----,D"""-,A,-"-"\..E;.:"",,,,,,,~,-,_\-,,-\:...;\,--______ , being first duly sworn, deposes and 

says that he or she is P@.e£.\'\) e.t..rr of the party making the foregoing 

bid that the bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, 

company, association, organization, or corporation; that the bid is genuine and not collusive or sham; 

that the bidder has not directly or indirectly induced or solicited any other bidder to put in a false or 

sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed with any bidder 

or anyone else to put in a sham bid, or that anyone shall refrain from bidding; that the bidder has not 

in any manner, directly or indirectly, sought by agreement, communication, or conference with 

anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead, profit, or cost 

element of the bid price, or of that of any other bidder, or to secure any advantage against the public 

body awarding the contract of anyone interested in the proposed contract; that all statements 

contained in the bid are true; and further, that the bidder has not, directly or indirectly, submitted his 

or her bid price or any breakdown thereof, or the contents thereof, or divulged information or data 

relative thereto, or paid, and will not pay, any fee to any corporation, partnership, company 

association, organization, bid depository, or to any member or agent thereof to effectuate a collusive 

or sham bid. 

Subscribed and sworn to before me this "2-\ 

Non-collusion Affidavit (Rev. July 2012) 
FY13 Asphalt Overlay Group III 

Notary Public 

(SEAL) 

dayof ~ ,~\'5 

81 Page 



CALIFORNIA JURAT 

State of California 

County of S~ 1A~o 

Subscribed and sworn to (or affirmed) before me on this ~\ d.ayof ~&-'i 

20 \~ 

proved to me on the basis of satisfactory evidence to be the person(s) who appeared before me. 

Signature --....:~~~x· -",-=·D.::..\ -+~;:::....::=:....._i~ ___ (Seal) 

ADDITIONAL OPTIONAL INFORMATION 

WILLIAM D. WATTS 
Commission # 1918096 
Notary Public • California !. 

San Diego County _ 
M Comm. Expires Oec 20, 2014 

DESCRIPTION OF ATTACHED DOCUMENT CAPACITY CIA MINED BY SIGNER 

0 Individual (8) 
(Title or deSCription of attached document) 0 Corporate Officer 

(Title or description of attached document continued) 
(Title) 

NUMBER OF PAGES DOCUMENT DATE 0 Partner (s) 
- -- 0 Attorney~in~fact 

0 Trustee (8) 
(Additional Information) 0 Other 



BIDDING DOCUMENTS 

CONTRACTORS CERTIFICATION OF PENDING ACTIONS 

As part of its bid or proposal (Non-Price Proposal in the case of Design-Build contracts), the Bidder 
shall provide to the City a list of all instances within the past ten years where a complaint was filed or 
pending against the Bidder in a legal or administrative proceeding alleging that Bidder discriminated 
against its employees, subcontractors, vendors or suppliers, and a description of the status or 
resolution of that complaint, including any remedial action taken. 

CHECK ONE BOX ONLY. 

~ The undersigned certifies that within the past 10 years the Bidder has NOT been the 
subject of a complaint or pending action in a legal administrative proceeding alleging 
that Bidder discriminated against its employees, subcontractors, vendors or suppliers. 

D The undersigned certifies that within the past 10 years the Bidder has been the 
subject of a complaint or pending action in a legal administrative proceeding alleging 
that Bidder discriminated against its employees, subcontractors, vendors or suppliers. 
A description of the status or resolution of that complaint, including any remedial 
action taken and the applicable dates is as follows: . 

USE ADDITIONAL FORMS AS NECESSARY 

Contractors Celiification of Pending Actions (Rev. July 2012) 
FY13 Asphalt Overlay Group III 

91 Page 



BIDDING DOCUMENTS 

EQUAL BENEFITS ORDINANCE 
CERTIFICATION OF COMPLIANCE 

For additional information, contact: 
CITY OF SAN DIEGO 

EQUAL BENEFITS PROGRAM 
202 C Street, MS 9A, San Diego, CA 92101 
Phone (619) 533-3948 Fax (619) 533-3220 

Contract Title: 

Contract Number (if no number, state location): f;\O ~ \ $ .. 'SSc;; '"",. vee ... "?> End Date: "'\'00 fA.. 
_ _ __ _ __ ~U_~WlJ\RV OF EQUAL ~ENEnTS ORDlNAN~E REQUIREMENTS _ 
The Equal Benefits Ordinance [EBO] requires the City to enter into contracts only with contractors who certify they will provide and 
maintain equal benefits as defined in SDMC §22.4302 for the duration of the contract. To comply: 
• Contractor shall offer equal benefits to employees with spouses and employees with domestic partners. 

• Benefits include health, dental, vision insurance; pension/401(k) plans; bereavement, family, parental leave; discounts, child 
care; travellrelocation expenses; employee assistance programs; credit union membership; or any other benefit. 

• Any benefit not offer an employee with a spouse, is not required to be offered to an employee with a domestic partner. 
• Contractor shall post notice of finm's equal benefits policy in the workplace and notify employees at time of hire and during open 

enrollment periods. 
• Contractor shall allow City access to records, when requested, to confinm compliance with EBO requirements. 
• Contractor shall submit fSO Certification of Compliance, signed under penalty of peryury, prior to award of contract. 

NOTE: This summary is provided for convenience. Full text of the EBO and Rules Implementing the EBO are available at 

Please indicate your firm's compliance status with the EBO. The City may request supporting documentation 

~ affirm compliance with the EBO because my firm (contractor must select one reason): 

fiFProvides equal benefits to spouses and domestic partners. 
o Provides no benefits to spouses or domestic partners. 
o Has no employees. 
o Has collective bargaining agreement(s) in place prior to January 1, 2011, that has not been renewed or expired. 

o I request the City's approval to pay affected employees a cash equivalent in lieu of equal benefits and verify 
my firm made a reasonable effort but is not able to provide equal benefits upon contract award. I agree to 
notify employees of the availability of a cash equivalent for benefits available to spouses but not domestic 
partners and to continue to make every reasonable effort to extend all available benefits to domestic partners. 

It is unlawful for any contractor to knowingly submit any false information to the City regarding equal benefits or cash equivalent 
associated with the execution, award, amendment, or administration of any contract. [San Diego Municipal Code §22.4307(a)] 

Under penalty of perjury under laws of the State of California, I certify the above information is true and correct. I further certify 
that my firm understands the requirements of the Equal Benefits Ordinance and will provide and maintain equal benefits for 
the duration of the contract or pay a cash equivalent if authorized ~.;::"''''''"''_C. ____ _ 

Equal Benefits Ordinance Certification of Compliance (Rev. July 201.2) 
FY13 Asphalt Overlay Group ill 

rev 02/15/2011 

10 I Page 



BIDDING DOCUMENTS 

PROPOSAL (BID) 

The Bidder agrees to the construction of FY13 Asphalt Overlay Group ill, for the City of San Diego, in accordance with these contract 
documents for the prices listed below. The Bidder guarantees the Contract Price for a period of 120 days (90 days for federally funded contracts 
and contracts valued at $500,000 or less) from the date of Bid opening to Award of the Contract. The duration of the Contract Price guarantee shall 
be extended by the number of days required for the City to obtain all items necessary to fu1:fi1l all conditions precedent e.g., bond and insurance. 

Item Quantity Unit 

1. 2,125 TONS 
2. 69,000 TONS 
,.., 

15,000 TONS .J. 

4. 100 TONS 

5. 5,083,333 SF 

6. 1,100 TONS 

7. 200 TONS 

8. 100 LF 

9. 100 LF 

10. 76,600 SF 

11. 372 EA 

12. 183 EA 

13. 10 EA 

14. 55 EA 

15. 77 EA 

16. 40 EA 

17. 155 EA 

18. 60 EA 

19. 6 EA 

20. 175 EA 

21. 1,000 SF 

22. 1,000 LF 

Proposal (BID) (Rev. July 2012) 
FY13 Asphalt Overlay Group III 

NAICS 
Payment 
Reference 

237310 302-5.9 

237310 302-5.9 

237310 302-5.9 

237310 302-5.9 

237310 302-1.12 

237310 , 302-5.1.2 

237310 302-5.1.2 

237310 302-1.12 

237310 302-5.9 

237310 302-7.4 

238210 302-1.12 

238210 . 302-1.12 

238210 302-1.12 

237310 301-1.7 

237310 301-1.7 

541370 309-4 

237310 303-5.10.2 

237310 303-5.10.2 

237310 303-5.10.2 

237310 303-5.9 

237310 303-5.9 

237310 303-5.9 

Description Unit Price Extension 

BASE BID 

Asppalt Concrete Pavement $-:t"Z..DO $\S3000~ 
Asphalt Concrete 3" Inlay $ (0\ .~C;; $q1hO,~c~ 
Asphalt Concrete 2" Inlay $ fe, \.'~5 $ '\,2..~.z.SO.ClO 
Asphalt Pavement Repair (Mill & Pave) $ \30.00 $ \3 ocx:>.eo 
Cold Mill AC Pavement (> 1.5" to 3") $ o . \--=\ $ eJo'-\- \ft,\,."\ 
Scheduled Base Repair $ \'3iQ,CO $ \5\ eoo~ 
Unscheduled Base Repair $ lQO,oo $ 3~ 0:0,0;) 

Removal Of Humps & Pavement Irregularities $ \5,00 $ l,SCO,CO 
Road Hump Replacement $ \ \5.00 $ \\ SOO,cD 
Non-Woven FiberglasslPolyester Interlayer Paving Mat $ 0:2 .. '0 $ 2\ 4'te,co 
Replace Type E Traffic Signal Loops $ \qo,cO $ -=k1.~O~ 
Replace Type E Modified or Q Traffic Signal Loops $ ?.oS.co $ 3':t ,5\5.000 

Replace Traffic Loop Conduit Stub $ '2.\5.<:0 $ L,l50,cO 
Adjust Manhole Frames $ \3~.OO $ -=l 5'\O,CD 
Adjust Valve Covers $ 30.00 $ 1.. S\O.eo 
Adjust Survey Monuments $ 55.co $ 'Z 1.co. «) 

Curb Ramp Type "A" or "B" w/Stainless Steel 
$ l,":\1.0,OO $ 2. ":.\-ti I ~SO,CIl Detectable Warning Tiles 

Curb Ramp Type "C1 or C2" w/Stainless Steel 
$ \ ,Sao,ao $ (De.OCO.

eO 
Detectable Warning Tiles 
Curb Ramp Type "D" w/Stainless Steel Detectable 00 

$ q,300~ Warning Tiles $ 1,550. 

Contractor Date Stamps/Impressions $ \05.<0 $ \?> 3-=tS,oo 
PCC Sidewalk: $ L-L'o $ ~ \00,«> 
PCC Curb & Gutter $ 35.'5'Q $ 35soo.cO 

111 Page 



BIDDING DOCUMENTS 

Item Quantity Unit NAICS 
Payment 

Description Unit Price Extension 
Reference 

23. 2,000 SF 237310 303-5.9 PCC Cross Gutter $ \0. 00 $'2{) 000.00 

24. 1,000 SF 237310 302-6.8 9" PCC Bus Pad $ \'2.-z..S $ \'2. ,1.50.00 

25. 77 EA 237990 701-13.9.5 Storm Drain Inlet Markers $ W.aD $ , ,5'-l-O.oc 

26. 1 LS 237310 
84-3.07 

Replace Traffic Striping >< $ ""I 000 .00 (APP. D) 

27. 1 LS 237310 
84-2.06 

Replace Existing Pavement Markings/Legends >< $<o<t, 500~ (APP. D) I 

28. I LS 237310 
85-1.09 

Replace Raised Pavement Markers >< $ \£5fOOO~ (APP. D) 
29. 1 LS 237990 701-13.9.5 Water Pollution Control Program Implementation - - $ 2, ""LOC.CD - -30. 1 LS 541330 701-13.9.5 Water Pollution Control Program Development - - $ qOO.ov - -3l. 1 LS 237310 7-10.2.6 Traffic Control ~ $ \~ (XX).a:J 

32. 1 LS 524126 2-4.1 Bond (payment and Performance) - -- $ -;q~,COO~ - -33. 1 AL 237310 9-3.7 Oil Index Payment -Type II Allowance ~ $400,000.00 

34. 1 AL 237310 9-3.5 Field Orders-Type II Allowance - - $235,390.00 - -I' ESTIMATED TOTAL BASE BID: $8oqS.2~q. \cot 

TOTAL BID PRICE FOR BID (Items 1 through 34 inclusive) amount written in words: 

E.1GtHT M\L\..lOU NINETY EWe:: =np'IJS~ ,.we ~Vf.jt)g,e1) S\x-r:I fu;)e.. OO\...\..A.e.S AND $\'L""'''' ONE. ~tl"TS 

The Bid shall contain an acknowledgment of receipt of all addenda, the numbers of which shall be filled in on the Bid form. If an addendum or 
addenda has been issued by the City and not noted as being received by the Bidder, this proposal shall be rejected as being non-responsive. The 
following addenda have been received and are acknowledged in this bid: --¥-A-"--------------------------

The names of all persons interested in the foregoing proposal as principals are as follows: 

DDNM.l:> L 1)p.;,~ \\\ • ?€..f;.$\t)~"T • 

~(2AtJ~ <- GoAIC-\...E.. .... Sec.._~~~ .... 
\)ot..J~'-\:) \... bPo;.\...e."'i.'":S"\2... I~ue..e.e., 

Proposal (BID) (Rev. July 2012) 
FY13 Asphalt Overlay Group III 
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BIDDING DOCUMENTS 

IMPORTA.NT NOTICE: If Bidder or other interested person is a corporation, state secretary, treasurer, and manager thereof; if a co-partnership, 
state true name of firm, also names of all individual co-partners composing firm; if Bidder or other interested person is an individual, state first and 
last names in full. 

Bidder: hIP (J~l- EN{'It.JE£f4~ c.c,~<:":R>as 

Title: DONPr\-C) L DALE..'f \\.\1 ~U)eN\ 

Business Address: \e~ UA:u::... ~""\ 

Place of Business: G\.\uLA. \J \ Sl:A.. CA. "\ \ '\ \, 

p1aceOfR~_~::ULA \I\S~, cA 9,\,\\\ 

SIgnature: =------- ' ' 2 

NOTES: 

A. The City shall determine the low Bid based on the Base Bid alone. 

B. Prices and notations shall be in ink or typewritten. All corrections (which have been initiated by the Bidder using erasures, strike out, line 
out, or "white-out") shall be typed or written in with ink adjacent thereto, and shall be initialed in ink by the person signing the bid 
proposal. 

C. Failure to initial all corrections made in the bidding documents shall cause the Bid to be rejected as non-responsive and ineligible for 
further consideration. 

D. Blank spaces must be filled in, using figures. Bidder's failure to.submit a price for any Bid item that requires the Bidder to submit a price 
shall render the Bid non-responsive and shall be cause for its rejection. 

E. Unit ~rices shall be entered for all unit price items. Unit prices shall not exceed two (2) decimal places. If the Unit prices entered exceed 
two (2) decimal places, the City will only use the first two digits after the decimal points without rounding up or down. 

F. All extensions of the unit prices bid will be subject to verification by the City. In the case of inconsistency or conflict between the product 
of the Quantity x Unit Price and the Extension, the product shall govern. 

G. In the case of inconsistency or conflict, between the sums of the Extensions with the estimated total Bid, the sum of the Extensions shall 
govern. 

H. Bids shall not contain any recapitulation of the Work. Conditional Bids will be rejected as being non-responsive. Alternative proposals 
will not be considered unless called for. 

Proposal (BID) (Rev. July 2012) 
FY13 Asphalt Overlay Group III 
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BIDDTI'iG DOCUMENTS 

LIST OF SUBCONTRACTORS 

In accordance with the requirements provided in the "Subletting and Subcontracting Fair Practices Act", Division 2, Part 1, Chapter 4 of the Public Contract 
Code, the Bidder shall list below the name and address of each Subcontractor who will perform work, labor, render services or specially fabricates and installs a 
portion [type] of the work or improvement, in an amount in excess of 0.5% of the Contractor's total Bid. The Bidder shall also list below the portion of the work 
which will be done by each subcontractor under this Contract. The Contractor shall list only one Subcontractor for each portion of the W orle. The DOLLAR 
VALUE of the total Bid to be performed shall be stated for all subcontractors listed. Failure to comply with this requirement shall result in the Bid being 
rejected as non-responsive and ineligible for award. The Bidder's attention is directed to the Special Provisions - General; Paragraph 2-3 Subcontracts, which 
stipulates the percent of the Work to be performed with the Bidders' own forces. The Bidder shall list all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE, SDB, 
WoSB, HUBZone, and SDVOSB Subcontractors that Bidders are seeking recognition towards achieving any mandatory, voluntary, or both subcontracting 
participation percentages. 

Name:LoNTwt::J.[J'At... bJ'"s"tB2N --rMtJC. 
Address: R> 00')( 'Uo~f. 
City:SfW T>tE.§o State:._CA~ __ 
zip:l\1...\"\b- O,,3.fi>Phone:Sse ·'2..CJe· \\2 \ 

Name: \-\ ~D CoiIrSJtuc.."nctJ 
Address: ~ So,c. \"2..'05"'\ 
City: t.t.. CA~toJ State:.-"cA~ __ _ 
Zip: Q1PZ:'L Phone:"\~·l.\'-tq· b\\~ 

\\0,00'0 

O~€-

SL6E.. 

~11so31.? 

o~E-

IJIA 

C\'T'/ 

t-llA. 

<D As appropriate, Bidder shall identify Subcontractor as one of the following and shall include a valid proof of certification (except for OBE, SLBE and ELBE): 
Certified Minority Business Enterprise MBE Certified Woman Business Enterprise 
Certified Disadvantaged Business Enterprise DBE Certified Disabled Veteran Business Enterprise 
Other Business Enterprise aBE Certified Emerging Local Business Enterprise 
Certified Small Local Business Enterprise SLBE Small Disadvantaged Business 
Woman-Owned Small Business WoSB HUBZone Business 
Service-Disabled Veteran Owned Small Business SDVOSB 

~ As appropriate, Bidder shall indicate if Subcontractor is certified by: 
City of San Diego CITY 
California Public Utilities Commission CPUC 
State of California's Department of General Services CADoGS 
State of California CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification. 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CALTRANS 
SRMSDC 

LA 
SBA 

- ---------------------------.-.---~.-.... - ---"- ~.-.----.-

Form Title: LIST OF SUBCON1RACTORS (Rev. July 2012) 
Form Number: AA35 
FY13 Asphalt Overlay Group ill 14 , Page 
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BIDDING DOCUMENTS 

LIST OF SUBCONTRACTORS 

In accordance with the requirements provided in the "Subletting and Subcontracting Fair Practices Act", Division 2, Part 1, Chapter 4 of the Public Contract 
Code, the Bidder shall list below the name and address of each Subcontractor who will perform work, labor, render services or specially fabricates and installs a 
portion [type] of the work or improvement, in an amount in excess of 0.5% of the Contractor's total Bid. The Bidder shall also list below the portion of the work 
which will be done by each subcontractor under this Contract. The Contractor shall list only one Subcontractor for each portion of the Work. The DOLLAR 
VALUE of the total Bid to be performed shall be stated for all subcontractors listed. Failure to comply with this requirement shall result in the Bid being 
rejected as non-responsive and ineligible for award. The Bidder's attention is directed to the Special Provisions - General; Paragraph 2-3 Subcontracts, which 
stipulates the percent of the Work to be performed with the Bidders' own forces. The Bidder shall list all SLBE, ELBE, DBE, DVBE, :MBE, WEE, OBE, SDB, 
WoSB, HUBZone, and SDVOSB Subcontractors that Bidders are seekin~ recognition towards achieving any mandatory, voluntary, or both subcontracting 
participation percentages. 

Name: PAVEMENT ~'l('Ul\lc, .s--IS. 
Address: \0'2.."\0 $~ se-LMuE. W""''''f 
City::5Ue.ofJlo.. ~ Po \....l:€. 'l State:._c.I\~.......,;;:--_ 
Zip: '3\ ':\S 1- Phone:"ls\· w!>l.· lOt\ \ 

Name:-======-________ ============= Address: State: 
City: Phone: Zip: 

os.;:. t.J\~ 

<»e tJ lA 

Q) As appropriate, Bidder shall identify Subcontractor as one of the following and shall include a valid proof of certification (except for OBE, SLBE and ELBE): 
Certified Minority Business Enterprise MBE Certified Woman Business Enterprise 
Certified Disadvantaged Business Enterprise DBE Certified Disabled Veteran Business Enterprise 
Other Business Enterprise aBE Certified Emerging Local Business Enterprise 
Certified Small Local Business Enterprise SLBE Small Disadvantaged Business 
Woman-Owned Small Business WoSB HUBZone Business 
Service-Disabled Veteran Owned Small Business SDVOSB 

o As appropriate, Bidder shall indicate if Subcontractor is certified by: 
City of San Diego CITY 
California Public Utilities Commission CPUC 
State of California's Department of General Services CADoGS 
State of California CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification. 
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BIDDING DOCUMENTS 

NAMED EQUIPMENTIMATERIAL SUPPLIER LIST 

The Bidder seeking the recognition of equipment, materials, or supplies obtained from Suppliers towards achieving any mandatory, voluntary, or both subcontracting 
participation percentages shall list the Supplier(s) on the Named EquipmentiMaterial Supplier List. The Named Equipment/M:aterial Supplier List, at a minimum, shall have 
the name, locations (City) and the DOLLAR VALUE of the Suppliers. The Bidder will be credited up to 60% of the amount to be paid to the Suppliers for such materials 
and supplies unless vendor manufactures or substantially alters materials and supplies in which case 100% will be credited. The Bidder is to indicate (Yes/No) whether listed 
firm is a supplier or manufacturer. In calculating the subcontractor participation percentages, vendors/suppliers will receive 60% credit of the listed DOLLAR VALUE, 
whereas manufacturers will receive 100% credit. If no indication provided, listed firm will be credited at 60% of the listed dollar value for purposes of calculating the 
Subcontractor Participation Percentage, Suppliers will receive 60% credit of the listed DOLLAR VALUE, whereas manufacturers will receive 100% credit. If no indication 
provided, listed firm will be credited at 60% of the listed DOLLAR VALUE for purposes of calculating the subcontractor participation percentages. 

'iES 

City: ____ _ 
Zip: 

No eL\SE... 
12.tJSOb-:=t-o 

C\TY 

Q) As appropriate, Bidder shall identifY Vendor/Supplier as one of the following and shall include a valid proof of certification (except for OBE, SLBE and ELBE): 
Certified Minority Business Enterprise MBE Certified Woman Business Enterprise 
Certified Disadvantaged Business Enterprise DBE Certified Disabled Veteran Business Enterprise 
Other Business Enterprise OBE Certified Emerging Local Business Enterprise 
Certified Small Local Business Enterprise SLBE Small Disadvantaged Business 
Woman-Owned Small Business WoSB HUBZone Business 
Service-Disabled Veteran Owned Small Business SDVOSB 

~ As appropriate, Bidder shall indicate if Vendor/Supplier is certified by: 
City of San Diego CITY 
California Public Utilities Commission CPUC 
State of California's Department of General Services CADoGS 
State of California CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to slllbmit the required proof of certification. 
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